Date:

To:

From:

Subject:

October 23, 2012

Jack Osterholt, Director
Regulatory and Economic Resources
Small Business Development Division

.y

chllian

Special Project Administrator
Public Works and Waste Management
Department

Notice of Construction Project:
Project No. 20100678

People’s Transportation Plan (PTP)
Roadway Improvements along

SW 157th Avenue from

SW 184th Street to SW 152nd Street

Re-submittal

MIAMIDADE

COUNTY]

M :h Hd €2 1202102
'‘A30 SSINISNS ‘LdAd

A3AI303N

RECOMMENDATION

Departmental Contract Measure Recommendation:

Community Small Business Enterprise (CSBE) Subcontractor Goal: 18.30%

Engineer’s Opinion of Probable Costs:

$10,091,697.00

Community Workforce Program (CWP):

Not Applicable

Reviewed by Small Business Development’s (SBD) Construction Manager:

Yes

BACKGROUND

This project was not advertised within one hundred and eighty (180) days after completion of the Project
Review and Analysis process. Consequently, the PWWM respectfully request SBD perform its review of

any changes in CSBE availability.

The second Project Review and Analysis process was completed by SBD on February 15, 2012 with an
approved Community Small Business Enterprise (CSBE) contract measure recommendation of 19.82%
for CSBE Subcontractor participation. The Community Workforce Program (CWP) is not applicable to

this Project since the construction work location is not in a Designated Target Area (DTA). The scope of

work remains the same but the Engineer's Opinion of Probable Construction Costs increased from
$9,488,906.00 to 10,091,697.00 for a difference of $602,791.00. Consequently, CSBE participation is
reduced to 18.30%.
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This is a PTP Board requested major roadway improvement project within Commission District 9. The
project will complete SW 157th Avenue as a four (4) lane road from SW 184th Street to SW 152nd
Street. Completion of the project will provide consistency and continuity along this vital north-south
corridor. In addition, the widening will provide capacity for future traffic demands in the southwest area of
the County.

If any additional information is needed, please call me at (305) 375-5320, or Frank Aira at (305) 375-
2930.

RM/rm

Attachments (2)

C: Kelly Duncombe, RER/SBD
lleana Quintana, RER/SBD
Bassam Moubayed, PWWM
Frank Aira, P.E., CFM, PWWM
Luis O. Perez, P.E., PWWM
Dianah Coakley, PWWM
Brenda Corteguera, PWWM
Lisset Cabrera, PWWM
File
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MIAMI-DADE COUNTY PUBLIC WORKS DEPARTMENT HIGHWAY DIVISION

: ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COSTS

Project Description: SW 157 Ave from SW 184 St to SW 152 St

PWD PROJECT No. 20040372

DATE.
TTEM CosT TOTAL
, ESTIMATE JOB (%)
MAINTENANCE OF TRAEFIC (MOT)(2%) 162,179 2%
GENERAL CONSTRUCTION OPERATIONS 325,208 3%
CONTROL OF EROSION & WATER POLLUTION 51,045 1%
CLEARING & GRUBBING 811,793 &%
EARTHWORK 1741437 7%
REMOVAL OF SOLID WASTE MATERIAL 0 0%
BITUMINOUS SURFACE COURBES AND
CONCRETE PAVEMENT 1,467,630 15%
DRAINAGE STRUGTURES & PIPES 2,525,220 5%
CONCRETE ’ 1081373 v 11%
GUARDRAIL & FENCE 65,642 %
SODDING & TREE RELOCATION 158,294 %
IRRIGATION - 0%
SIGNALIZATION 30,2841 7 0%
PAVEMENT MARKING & SIGNAGE 61203 v 1%
LIGHTING O A
BRIDGE . 0
BASE ESTIMATED COST 5,061,996
CONTINGENGY EUND (10%) 308,200 5%
. SUBTOTAL 5,090,197
OFF DUTY LAW ENFORCEMENT OFFICER 50,000 0%
BITUMINOUS MATERIAL ADJUSTMENT 30,000 0%
PWD PERMIT ALLOWANCES 30,000 %
FPL CONNECTION ALLOWANCE 1,500 0%
GRAND TOTAL| S 70 Jo75667 T00%

/’D/‘f'Z/‘i‘Z




Memorandum s

Date: February 15, 2012

To: Jack Osterholt, Interim Director
Sustainability, Planning and
Economic Enhancement Department
Small Business Development Division

3 L =~ ——
From: Repdney W
Special Project Administrator

Public Works and Waste Management
Department

gl h Wd G1833%0
~03Ma034

“A30.SSINISNG 1430

Subject: Notice of Construction Project:
Re-submittal
Project No. 20100678
People’s Transportation Plan (PTP)
Roadway Improvements along
SW 157th Avenue from
SW 184th Street to SW 152nd Street

RECOMMENDATION

The Public Works and Waste Management Department (PWWM) respectfully requests that SBD
please review any changes in availability. This project completed the Project Review and
Analysis process on June 20, 2006 with an approved Community Small Business Enterprise
(CSBE) contract measure recommendation of 21% for CSBE Subcontractor participation. The
Community Workforce Program (CWP) is not applicable to this Project since the construction
work location is not in a Designated Target Area (DTA). The scope of work remains the same.

The cost estimate increased from $9,339,995.00 to 9,488,906.41 reducing CSBE participation to
19%.

BACKGROUND

This project was not advertised within one hundred and eighty (180) days after completion of the
Project Review and Analysis process. Consequently, the PWWM respectfully request SBD
perform its review of any changes in CSBE availability. This is a major roadway improvement
project listed as a PTP Board requested major project within Commission District 9. The project
will complete SW 157th Avenue as a four (4) lane road from SW 184th Street to SW 152nd
Street. Completion of the project will provide consistency and continuity along this vital north-

south corridor. In addition, the widening will provide capacity for future traffic demands in the
southwest area of the County.

If any additional information is needed, please call me at (305) 375-5320, or Frank Aira at (305)
375-2930.

20100678-02-15-12-GC
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If any additional information is needed, please call me at (305) 375-5320, or Frank Aira at (305)
375-2930.

RM/rm

Attachments (2)

C: Kelly Duncombe, SPEE
lleana Quintana, SPEE
Bassam Moubayed, PWWM
Frank Aira, P.E., CFM, PWWM
Gisela Cubeddu, P.E., PWWM
Dianah Coakley, PWWM
Brenda Corteguera, PWWM
Lisset Cabrera, PWWM
File

20100678-02-15-12-GC



DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): [X] 90-143 Responsible Wage and Benefits < 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION See attachment

Contract/Project/*Work Order No.: 20100678
*Reference corresponding project number when submitting a work order

Contract/Project Title: PTP Roadway Improvements along SW 157" Avenue from SW 184 Street to SW 152" Street

Description/Scope of Work: See Attached

Estimated Cost: 9488906 Funding Source: Other (specify)

Location of Project (street address or beginning and ending points) i.e. 12345 NE 23" Ct or Starts at 135 St. ends at 145 St.
Please see attached

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment [X

Engineer/Department or Agency’s estimated required workforce for Project @ Work Order g:

Trade/Skills Required Est. # of workforce required per trade Est. # of total days to
complete job

Supervisor 1 730

Foremen 1 730

Operator 2 730

Comments:Please note the estimated number of days to complete the job may not be equal to actual amount of days indicated
above.

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment

Sub-Trade Est. Cost % of Item to Base Bid Availability
$ %
$ %
$ %
RECOMMENDATION

Set-Aside: Level 1 [ | Level 2 [] Level 3[_] Trade Set-Aside [ ] Sub-Contractor Goal Workforce Goal[ ] No Measure[_]

Basis for Recommendation:CSBE availability and Geocode revealed construction work to be performed is not within a
Designated Target Area (DTA

Date submitted to DBD:02-15-12
Contact Person:Rodney McMillian or Frank Aira
Telephone No.:305-375-5320

C:\Review Committee Action Folder\Word Files\Review Committee Action-RC\RC Projects\Resubmittals\Cover and Analysis\2012\Roadway
Improvement\20100678-02-15-12-GC\Analysis\20100678-SBD Analysis Form.docHarris/project analysis form
Revised 1/15/03



DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): [X] 90-143 Responsible Wage and Benefits X1 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION See attachment

Contract/Project/*Work Order No.: 20100678
*Reference corresponding project number when submitting a work order

Contract/Project Title: PTP Roadway Improvements along SW 157" Avenue from SW 184" Street to SW 152" Street

Description/Scope of Work: See Attached

Estimated Cost: 9488906 Funding Source: Other (specify)

Location of Project (street address or beginning and ending points) i.e. 12345 NE 23" Ct or Starts at 135 St. ends at 145 St.
Please see attached

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment [<]

Engineer/Department or Agency’s estimated required workforce for Project [ X| Work Order g:

Trade/Skills Required Est. # of workforce required per trade Est. # of total days to
complete job

Laborers 6 730

Clearing and Grubbing 3 730

Earthwork 3 730

Comments:Please note the estimated number of days to complete the job may not be equal to actual amount of days indicated
above.

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment [X]

Sub-Trade Est. Cost % of Item to Base Bid Availability
$ %
$ %
$ %
RECOMMENDATION

Set-Aside: Level 1 [ ] Level 2[ ] Level 3] Trade Set-Aside [ | Sub-Contractor Goal [X] Workforce Goal[ | No Measure[ |

Basis for Recommendation:CSBE availability and Geocode revealed construction work to be performed is not within a
Designated Target Area (DTA

Date submitted to DBD:02-15-12
Contact Person:Rodney McMillian or Frank Aira
Telephone No.:305-375-5320

C:\Review Committee Action Folder\Word Files\Review Committee Action-RC\RC Projects\Resubmittals\Cover and Analysis\2012\Roadway
Improvement\20100678-02-15-12-GC\Analysis\20100678-SBD Analysis Form Pg 2.docHarris/project analysis form
Revised 1/15/03



DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): [X] 90-143 Responsible Wage and Benefits X1 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION See attachment [X]

Contract/Project/*Work Order No.: 20100678
*Reference corresponding project number when submitting a work order

Contract/Project Title: PTP Roadway Improvements along SW 157" Avenue from SW 184" Street to SW 152" Avenue

Description/Scope of Work: See Attached
Estimated Cost: 9488906 Funding Source: Other (specify)

Location of Project (street address or beginning and ending points) i.e. 12345 NE 23" Ct or Starts at 135 St. ends at 145 St.
Please see attached

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment [X

Engineer/Department or Agency’s estimated required workforce for Project [ X| Work Order g:

Trade/Skills Required Est. # of workforce required per trade Est. # of total days to
complete job

Drainage and Structures 4 730

Concrete 3 730

Guardrail and Fence 3 730

Comments:Please note the estimated number of days to complete the job may not be equal to actual amount of days indicated
above.

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment

Sub-Trade Est. Cost % of Item to Base Bid Auvailability
$ %
$ %
$ %
RECOMMENDATION

Set-Aside: Level 1 [ ] Level 2 [ ] Level 3[] Trade Set-Aside Sub-Contractor Goal [_] Workforce Goal[] No Measure[ ]

Basis for Recommendation: CSBE availability and Geocode revealed construction work to be performed is not within a
Designated Target Area (DTA

Date submitted to DBD:02-15-12
Contact Person:Rodney McMillian or Frank Aira
Telephone No.:305-375-5320

C:\Review Committee Action Folder\Word Files\Review Committee Action-RC\RC Projects\Resubmittals\Cover and Analysis\2012\Roadway
Improvement\20100678-02-15-12-GC\Analysis\20100678-SBD Analysis Form Pg 3.docHarris/project analysis form
Revised 1/15/03



DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): [X] 90-143 Responsible Wage and Benefits 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION See attachment

Contract/Project/*Work Order No.: 20100678
*Reference corresponding project number when submitting a work order

Contract/Project Title: PTP Roadway Improvements along SW 157" Avenue from SW 184th Street to SW 152™ Street

Description/Scope of Work: See Attached
Estimated Cost: 9488906 Funding Source: Other (specify)

Location of Project (street address or beginning and ending points) i.e. 12345 NE 23™ Ct or Starts at 135 St. ends at 145 St.
Please see attached

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment [X

Engineer/Department or Agency’s estimated required workforce for Project [X| Work Order _D_:

Trade/Skills Required Est. # of workforce required per trade Est. # of total days to
complete job

Sodding and Tree Relocation 4 730

Signalization 4 730

Pavement Marking and Signage 4 730

Comments:Please note the estimated number of days to complete the job may not be equal to actual amount of days indicated
above.

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment [X]

Sub-Trade Est. Cost % of Item to Base Bid Availability
$ %
$ %
$ %
RECOMMENDATION

Set-Aside: Level 1 [ | Level 2 [] Level 3] Trade Set-Aside [{ Sub-Contractor Goal [ ] Workforce Goal[ ] No Measure[ ]

Basis for Recommendation:CSBE availability and Geocode revealed construction work to be performed is not within a

Designated Target Area (DTA)

Date submitted to DBD:02-15-12
Contact Person:Rodney McMillian or Frank Aira
Telephone No.:305-375-5320

C:\Review Committee Action Folder\Word Files\Review Committee Action-RC\RC Projects\Resubmittals\Cover and Analysis\2012\Roadway
Improvement\20100678-02-15-12-GC\Analysis\20100678-SBD Analysis Form Pg 4.docHarris/project analysis form
Revised 1/15/03



DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): [X] 90-143 Responsible Wage and Benefits X 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION See attachment

Contract/Project/*Work Order No.: 20100678
*Reference corresponding project number when submitting a work order

Contract/Project Title: PTP Roadway Improvements along SW 157" Avenue from SW 184™ Street to SW 152™ Street

Description/Scope of Work: See Attached

Estimated Cost: 9488906 Funding Source: Other (specify)

Location of Project (street address or beginning and ending points) i.e. 12345 NE 23 Ct or Starts at 135 St. ends at 145 St.
Please see attached

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment

Engineer/Department or Agency’s estimated required workforce for Project [ X] Work Order Q:

Trade/Skills Required Est. # of workforce required per trade Est. # of total days to
complete job
Lighting 4 730

Comments:Please note the estimated number of days to complete the job may not be equal to actual amount of days indicated
above.

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment [X]

Sub-Trade Est. Cost % of Item to Base Bid Availability
$ %
$ %
$ %
RECOMMENDATION

Set-Aside: Level 1 [ ] Level 2 [ ] Level 3[ ] Trade Set-Aside [X] Sub-Contractor Goal [ ] Workforce Goal[ ] No Measure[ ]

Basis for Recommendation:CSBE availability and Geocode revealed construction work to be performed is not within a

Designated Target Area (DTA)

Date submitted to DBD:02-15-12
Contact Person:Rodney McMillian or Frank Aira
Telephone No.:305-375-5320

C:\Review Committee Action Folder\Word Files\Review Committee Action-RC\RC Projects\Resubmittals\Cover and Analysis\2012\Roadway
Improvement\20100678-02-15-12-GC\Analysis\20100678-SBD Analysis Form Pg S.docHarris/project analysis form
Revised 1/15/03



To:  Jack Osterholt, Interim Director
Sustainability, Planning and Economic Enhancement Department

From: Rodney McMillian
Special Project Administrator
Public Works and Waste Management Department
Date: Wednesday, February 15, 2012
Department: Public Works
Contract Type:
Capital-Single Trade
Project No.:
20100678
Re-submittal: [X]Yes; from June 20, 2006
[INo
Contract/Project Title:

People’s Transportation Plan (PTP) Roadway Improvements to SW 157th Avenue from
SW 184th Street to SW 152nd Street

Standard Industrial Code (SIC):
16-Highway and Street Construction
Estimated Project Cost:
$9,488,906.41

Funding Source:

PTP

Bonding Requirements: Bid Bond- 5% of Base Bid Amount
Performance Bond- 100% of Contract Award Amount

Method of Award: Line ltem

Page 1 of 5



Project No.: 20100678

Project Title: PTP Roadway Improvements to SW 157" Avenue from

SW 184" Street to SW 152" Street

Detailed Scope of Work:

The project consists of widening the existing roadway from 2 to 4 lanes, milling and resurfacing,
constructing a raised (curbed) median, sidewalks, curb and gutter, installing a continuous drainage
system, lighting and pavement markings and signage.

Required Contractor's Certification:

A. Paragraph 16.A of the Instructions to Prospective Contractor is superseded with the following:

1.

At the time of Bid and pursuant to the requirements of Section 10-3 of the Code of Miami-
Dade County, Florida and these Solicitation and Contract Documents, the Bidder must hold
a valid, current, and active:

a. Certificate of Competency from the County’s Construction Trades Qualifying Board as a
General Engineering Contractor or as a Specialty Engineering Contractor, commensurate
to the requirements of the Scope of Work, in one or more engineering crafts to include
paving engineering contractor. The specialty contractor shall subcontract with a qualified
contractor any work which is incidental to the specialty but is specified in the
aforementioned Code as being the work of other than that of the Engineering Specialty for
which certified; or

b. Pursuant to Section 255.20, Florida Statues (F.S.) and in lieu of the above, the County may
consider a bid from a Bidder that is a duly licensed Contractor in good standing that has
been prequalified and considered eligible by the Florida Department of Transportation
(FDOT) under Section 337.14, F.S. and Chapter 14-2, Florida Administrative Code, to
perform the work described in the Contract Documents. Contractors seeking consideration
under this Paragraph shall submit along with the Bid Documents for review™ and
consideration, current copy (ies) of their FDOT Certificate(s) of Qualification, Certification of
Work Underway, and Status of Contract(s) On Hand. Acceptance FDOT prequalification(s)
necessary to perform the work specified in the Contract Documents shall include the
flexible paving and drainage Work Classes.

B. Traffic Signal Contractor Licenses, Certifications, and General Regulations

1.

In addition to the license(s) required of the contractor, any contractor engaged in installing
modifying, repairing, or maintaining traffic signalization, loop detectors, and internally
illuminated street name signs (IISNS) in Miami-Dade County shall:

a. Perform work under the direction of a Master Electrician and an International Municipal
Signal Association (IMSA) certified Traffic Signal Technician (TST) Level 1l which have to
be present at the job site or be able to respond within 4 hours of notification;

b. Perform all work under the direct supervision of IMSA certified TST Level-1 or a
Journeyman Electrician which shall be present at the job site(s).

Page 2 of 5



Project No.: 20100678

Project Title: PTP Roadway Improvements to SW 157" Avenue from

2.

4.

SW 184" Street to SW 152" Street

The Contractor shall provide the Engineer and the PWD, Traffic Signal & Signs Division
(TS&S), 7100 NW 36 Street, Miami, FL 33166, a copy of all of the above licenses and
certifications for their company and employees, including a list of their employees assigned to
this Project.

The Contractor shall submit a signed affidavit to the PWD affirming that the Contractor and
their employees have the proper and valid licenses and certification (County, State, Private or
other Government Agency) prior to start of the Work. As need occurs, due to license(s) and
certification(s) expiration and/or changes in personnel, the Contractor is required to submit
the new documents to the PWD immediately.

All employees of the Contractor or their subcontractors working within the Public Right-of-Way
shall have in their possession a wallet size card or a photocopy of their certification(s) or
license(s), at all times. Failure to provide said document(s) shall be cause for removal of
employee(s) from the work site, issuance of citation(s) and/or entire shutdown of work by the
County.

C. Street Lighting Contractors Licenses, Certifications And General Regulations

1.

In addition to the license(s) required of the contractor, any contractor engaged in installing
modifying, repairing, or maintaining roadway street lighting systems in Miami-Dade County
shall:

a. Perform work under the direction of a Master Electrician that is either at the job site(s) or
able to respond within 4 hours of notification; and

b. Perform all work under the direct supervision of a Journeyman electrician present at the
job site(s).

The Contractor shall submit a signed affidavit to the PWD affirming that the Contractor and
their employees have the proper and valid licenses and certification (County, State, Private or
other Government Agency) prior to start of the Work. As need occurs, due to license(s) and
certification(s) expiration and/or changes in personnel, the Contractor is required to submit
the new documents to the PWD immediately.

INTENTIONALLY LEFT BLANK
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Project No.: 20100678

Project Title: PTP Roadway Improvements to SW 157" Avenue from
SW 184" Street to SW 152" Street

Areas for possible measures:

Clearing and Grubbing, Earthwork, Drainage Structures and Pipes, Concrete, Pavement Marking and
Signage, Lighting, and Bridge

Areas recommended for CSBE Subcontractor Goal:
Concrete, Lighting, and Pavement Marking and Signage
Contract Measure Recommendation:
1 No Measure
O Set-Aside
Level | Level II Level llI

O Trade Set-Aside(s):

[

Aggregate Set-Aside:

X CSBE Subcontractor Goal: 19%
e 11% Concrete: Sidewalk; Curb and Gutter
o excluding Concrete Traffic Separators ($72,251.82)
e 1%  Traffic Stripes and Markings
o 7% LightingPavement Marking and Signage

X CWP: Not Applicable, work location is not in a DTA
O DBE Subcontractor Goal
Reason for Recommendation:

This is a single trade project; none of the primary trade related work (Road) can be subcontracted in
accordance with the recommendation for award of a construction contract pursuant to the Expedite
Ordinance No. 00-104. Additionally, staff has met with the design engineer, construction project
manager, and members of the industry and concluded that there is ancillary work required to complete
this project which may be subcontracted for CSBE participation. Ancillary work to be performed under
this project includes all construction trade categories listed under “Area for Possible Measures.”

This type of specialized work is not usually associated with small business enterprise firms that are prime

contractors. Also, this type of work is highly specialized and requires special equipment that is typically
owned by the contractor.

Page 4 of 5



Project No.: 20100678

Project Title: PTP Roadway Improvements to SW 157" Avenue from
SW 184™ Street to SW 152™ Street

Comments:

None

CSBE Prime History of similar Contracts/Projects for previous three years:
None

Similar Projects previously submitted for RC Action:

20090095

20060469

20070626

Scope of Work History Summary — Subcontracting Opportunities:

Areas recommended for CSBE Goal (PWD/SBD):

Concrete; Pavement Marking

Areas used to meet subcontractor goal (Awarded Contractor):

Based on compliance monitoring requirements, PWD will have to confirm with SBD for the above with

exception to 20090095.

Page 5 of 5



ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COSTS

OVERALL CURRENT
UNIT QUANT.
ITEM NO. ITEM AVERAGE SET PRICE AMOUNT
GENERAL CONSTRUCTION OPERATIONS
2W-S REPLACEMENT OF BASE AND COLD PATCH SF 6.50 6.50 0.00]
102-3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE CF 580 0.00
102-3-1 CSXT FLAGGER (THIS ITEM IS CONTINGENT UPON FIELD CONDITIONS AND MAY BE INCREASED LS
OR DECREASED BY THE ENGINEER) 0.00
102-61 BUSINESS SIGNS (TEMPORARY, POST MOUNTED) EA 6 52.90 52.90 317.40
102-71-12 TEMPORARY BARRIER WALL (F&!) (WATER FILLED) LF 30.00 30.00 0.00
102-71-14 or 102-71-11A or |BARRIER WALL (F&I) LF
102-71-11 23.19 23.19 0.00
102-71-24 or 102-71-22 BARRIER WALL (RELOCATION) LF 8.18 8.18 0.00
102-72 0r102-72A 0r102-72PH2 |CONCRETE BARRIER - CLASS E (TEMPORARY, INCLUDING RELOCATION) LF 9,908 28.58 28.58 283,069.45
102-74-1 _ OR  102-74-1A _ |BARRICADES ( TEMPORARY- TYPE |, !I, VP & DRUM ). EA/DAY | 68,140 0.29 0.29 19,733.34
102-74-2 BARRICADES ( TEMPORARY, TYPE Ill, 6') EA/DAY 3,955 0.52 0.52 2,083.19
102-60A or 102-75 or CONSTRUCTION SIGNS (TEMPORARY, POST MOUNTED) EA/DAY | 36,207
102-75A or 102-75-PH2 041 0.41 14,975.22
102-76  OR 102-76A__ |FLASHING ARROW BOARD (TEMPORARY, MULTIMODE) /ADVANCE WARNING ARROW PANEL EA/DAY 9.60 9.60 0.00
102-77 HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, TYPE "B") EA/DAY | 15444 0.53 0.53 8,185.32
102-78 REFLECTIVE PAVEMENT MARKER (TEMPORARY) EA 4.00 4.00 0.00
102-79 LIGHT BARRIER WALL MOUNT (TEMPORARY) EA 1.80 1.80 0.00
102-81 VEHICULAR IMPACT ATTENUATOR (INCLUDING RELOCATION & RESET) (TO BE USED WHEN EA 7
REQUIRED FOR MAINTENANCE OF TRAFFIC AND APPROVED BY THE ENGINEER) 1,173.62 1173.62 8,215.33
102-86 BARRICADES (TEMPORARY, TYPE lll, CLASS H, 12) EA/DAY 00 0.00
102-89 TEMPORARY IMPACT ATTENUATOR EA 995.00 995.00 0.00]
102-914 TEMPORARY MESSAGES (ONLY/MERGE/SCHOOL/RR) EA 62.00 62.00 0.00
102-99 VARIABLE MESSAGE SIGN (TEMPORARY) EA/DAY 31 20.24 20.24 627.52
102-911-1_or 102-91A PAVEMENT MARKING REMOVABLE (WHITE) (SKIP) LF 0.51 0.42 0.00
102-911-2 or 102-81-1A PAVEMENT MARKING REMOVABLE (WHITE) (SOLID) LF 47,520 047 0.44 20,742.48
102-912-1_or 102-91A PAVEMENT MARKING REMOVABLES (YELLOW) (SKIP) LF 0.44 0.44 0.00
102-912-2 or 102-91-1A PAVEMENT MARKING REMOVABLE (YELLOW) (SOLID) LE 47,520 047 0.47 22,377.60
EROSION CONTROL
104-4 ROADSIDE SAFETY MOWING, PER CYCLE (CATEGORY 1) AC 9 . 0boo
104-5 SANDBAGGING cY 0.00
104-10-1 BALED HAY EA 7.33 7.33 0.00
104-10-2 SYNTHETIC BALES LF 14.10 14.10 0.00]
104-11 or 104-11A or  104-[FLOATING SILT BARRIER (INCLUDES MAINTENANCE, RELOCATION AND REMOVAL) (THIS ITEM LF
118 or 104-12-1 IS CONTINGENT UPON FIELD CONDITIONS AND MAY BE INCREASED, DECREASED OR 0.00
ELIMINATED BY THE ENGINEER) 14.53 14.53)
104-13 CLEANOQUT EXISTING DRAINAGE SYSTEM LS 31070 0.00
104-15 or 104-13-1 STAKED SILT FENCE LF 24444 1.51 1.51 36,849.33
104-16 or 104-16A ROCK BAGS FOR CONTROLLING SILTATION @ CURB & GUTTER INLETS. BAGS ARE TO BE 12" X EA 1836
" “ 14,395.54
12" X 4" 7.44 7.44
FIELD OFFICE
108-71-6 [FIELD OFFICE (BRIDGE WORK IN EXCESS OF 5 MILLION DOLLARS) DAY 0.00]
CLEARING AND GRUBBING I
110-1  OR 110-1-|CLEARING AND GRUBBING (INCLUDES REMOVAL OF EXISTING SIDEWALK, FLEXIBLE PAVEMENT, LS 1
1-1 or 110-1-1B CURB AND GUTTER, DRAINAGE STRUCTURES, VEGETATION, TREES AND ANY DEBRIS TO BE 761.964.81
DISPOSED OF IN LEGAL AREAS PROVIDED BY THE CONTRACTOR  (ASSUME 10% OF BASE T
ESTIMATE) A 761964.81
110-2 CLEAN EXISTING STRUCTURES EA 217.50] 217.50 0.00
110-2-00 _OR 110-2-1-0 CLEAN EXISTING PIPES INCLUDES REMOVAL AND DISPOSAL OF TRASH LF 12.25] 12.25 0.00
110-3 REMOVE EXISTING STRUCTURE LS 24,000.00 0.00
110-4 REMOVAL OF EXISTING PAVEMENT sy 2.40 2.40 0.00
1104-1-1 OR 110-4-4 REMOVE AND DISPOSE OF EXISTING CURB AND GUTTER LF 11.00 11.00 0.00
110-4-10 REMOVE AND DISPOSE OF EXISTING CURB AND GUTTER, SIDEWALKS INCLUDING RAMPS AND SF
MISCELLANEQUS CONCRETE IN AREAS NOT INCLUDED IN THE CLEARING AND GRUBBING ITEM 0.00
8.67 867
110-4-108 REMOVE AND DISPOSE OF EXISTING SIDEWALKS INCLUDING RAMPS AND MISCELLANEQUS sy 0.00
CONCRETE IN AREAS NOT INCLUDED IN THE CLEARING AND GRUBBING ITEM 10.00 10.00 .
1104-10C REMOVE AND DISPOSE OF EXISTING CURB & GUTTER IN AREAS NOT INCLUDED IN THE LF 0.00
CLEARING AND GRUBBING ITEM 20.00 20.00 .
110-6 PLUGGING WATER WELLS (NON-ARTESIAN EA 00 0.00
110-7-1 RELOCATION OF EXISTING MAIL BOXES EA | 133.33 133.33 0.00
110-7-1A INSTALL NEW MAILBOX EA elagole 0.00
110-7-2 INTERCOM/GATE OPENER KEY PAD EA 1,000.00 1,000.00 0.00
110-86 Monument Relocation LS 6,000.00 6000.00 0.00)
EARTHWORK
120-1 OR 120-1-2  |REGULAR EXCAVATION (4 29850 7.52 6.74 201,316.93
120-2-2 BORROW EXCAVATION -[(CONTRACTOR SUPPLIED, TRUCK MEASUREMENT) (THIS ITEM IS cY
CONTINGENT UPON FIELD CONDITIONS AND MAY BE INCREASED, DECREASED, OR ELIMINATED 0.00]
BY THE ENGINEER))
1204 SUBSOIL EXCAVATION { THIS ITEM {S CONTINGENT UPON THE ACTUAL FIELD CONDITIONS AND cY 0.00
MAY BE INCREASED, DECREASED OR ELIMINATED BY THE ENGINEER) 16.40 7.45 )
120-5 CHANNEL EXCAVATION CcY 18.50 18.50 0.00
1206 OR 120-6-1 EMBANKMENT (INCLUDES BORROW) (THIS ITEM IS CONTINGENT UPON EXISTING FIELD cY 5348 86.727.54
CONDITIONS AND MAY BE INCREASED, DECREASED OR ELIMINATED BY THE ENGINEER) 15.58 16.22 e
120-8 OR 120-8A RE-GRADE EXISTING SWALE (Where shon specfically on plans, or as directed by Engineer, contingent sy .00
items may be increase or decrease by Engineer.) 5.50 5.50 i
119-01 or 119-01A or 119-01B |DRIVEWAY RESTORATION (SPECIALY PAVERS, TILE, STAMP CONCRETE,ETC., INCLUDES sy 0.00
RESTORATION OF BASE AS NEEDED AND/OR CONC. HEADERS) 47.67 47 .67 .
119-01D DRIVEWAY RESTORATION (Concrete), includes restoration of base as needed and/or headers and sy 0.00
removal, disposal and replacement) 50.00 50.00 -
121-70-1 OR 121- [FLOWABLE FILL - THIS ITEM MAY BE USED AT THE DISCRETION OF THE ENGINEER, IN LIEU OF cYy 0.00
70-1A GRANULAR FILL MATERIAL. SEE SECTION 121 OF THE SPECIAL PROVISIONS. 178.00 179.00 i
125-1 EXCAVATION FOR STRUCTURE (4 9.00 9.00 0.00
125-8A STRUCTURE BACKFILL CcY 18.00 18.00 0.00
145-2 GEQTEXTILE FABRIC sY 3.80 3.90 347,575.80
145-71 REINFORCEMENT GRID sY ofe 0.00
160-4 TYPE "B" STABILIZATION (12" THICK) (MIN. C.B.R. 30) sy 89122 | 3.06 3.06 231,302.66
200-1-1 or 230-1 LIMEROCK BAE (6" THICK, SINGLE COURSE)DRIVEWAY RESTORATION) SY. | 11.89] 11.89] 0.00
Page 1 of 11 2/15/2012



ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COSTS
OVERALL CURRENT
UNIT QUANT.
ITEM NO. ITEM AVERAGE SET PRICE AMOUNT
200-1-2 OR 200-1-10 [LIMEROCK BASE [(8" THICK) (DOUBLE COURSE) (PRIMED)] / LIMEROCK BASE (8" THICK, PRIMED) sy 75700 887 .926.59
11.73 11.73 e
200-1-2A LIMEROCK BASE (18" DOQUBLE COURSE PRIMED) 17.00 17.00 0.00
200-1-2-S LIMEROCK BASE (8" SINGLE COURSE PRIMED) OR (6" SAHM) sy 18.25 18.25 0.00]
200-1-3 LIMEROCK BASE (4"THICK, PRIMED) sY 8.63 8.63 0.00
210-1 REWORK EXISTING LIMEROCK BASE 6.60 6.60 0.00)
285-701 BASE OPTIONAL (BASE GROUP 1) sY 15.50 15.50 0.00)
285-706 BASE OPTIONAL (BASE GROUP 6) sy 15.59 15.59 0.00
285-709 BASE OPTIONAL (BASE GROUP 9) Sy 16.00 16.00 0.00
285-711 BASE OPTIONAL (BASE GROUP 11) sY 22.00 22.00 0.00
285-715 - ASPHALTBASE (9" THICKNESS) SY =200 0.00
REMOVAL OF SOLID WASTE MATERIAL
125-4-2 |SOLID WASTE REMOVAL AND DISPOSAL sY B 0.00
455-133-2 [SHEET PILING STEEL (TEMP) sY ] 0.00
BITUMINOUS SURFACE COURSES AND CONCRETE PAVEMENT
300-1-3 BITUMINOUS MATERIAL (TACK COAT) GAL 0.00
327-70-01 MILLING, 1" AVERAGE DEPTH SY 1155 3.46 3.13 3,614.47
327-70-1A MILLING EXISTING ASPHALT PAVEMENT (1" AVERAGE DEPTH) SY 2.30 2.30 0.00
327-70-15 MILLING EXISTING ASPHALT PAVEMENT (2.75" AVERAGE DEPTH) sY 1.35 1.35 0.00
327-70-19 MILLING EXISTING ASPHALT PAVEMENT (0.75" AVERAGE DEPTH) sy 1.73 1.73 0.00
327-70-5 MILLING EXISTING ASPHALT PAVEMENT (2" AVERAGE DEPTH) sy 3.01 3.01 0.00
327-70-6 MILLING (1 1/2" THICK) sy 2.60 2.60 0.00|
327-70-5A MILLING 3" AVERAGE DEPTH Sy 500 0.00
331-2 TYPE S-1 ASPHALTIC CONCRETE (1" THICK WEARING COURSE) TON | 105.25 105.25 0.00
331-2B ASPHALT CONCRETE (TYPE S)(ANY THICKNESS) TON il 0.00]
331-2-1 OR _ 337-3-2 TYPE S-1 ASPHALTIC CONCRETE (2" THICK) TON | 101.09 101.09 0.00
331-3-34 OR 331-3-20 TYPE S-3 ASPHALTIC CONCRETE TON | 125,17 125.17 0.00
331-3-1 TYPE S-1 ASPHALTIC CONCRETE (1" THICK WEARING COURSE) TON 000 0.00
331-3-1-1 TYPE S-1 ASPHALTIC CONCRETE (1 5/8" THICK) TON 95.00 95.00 0.00]
331-72-10F ASPHALT DRIVEWAY RESTORATION (Include base and 1" thick Type Asphaltic concreted) SY 20.43 20.43 0.00;
331-72-10G ROADWAY PAVEMENT RESTORATION { Replace and match existing base thickness with 8" minimum sy
prime Limerock Base and 1" thick Type S Asphaltic Concrete) ( In cludes replacement of existing 0.00
pavement marking)) 29.08 29.08
331-72-10H INLET PAVEMENT (Includes 6' limerock base and 1" thick Type §) sy 18.25 18.258 0.00]
334-1-14 SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC "D") TON 91.84 91.84 0.00]
334-1-23 SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC "C") TON 116.33 116.33 0.00
334-1-24 SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC D, PG76-22) TON 98.47 98.47 0.00
334-2-13-2 HOT MIX ASPHALT SP-12.5 TRAFFIC C (2" THICK) TON 7569 116.33 116.33 880,527.00
337-8-32 HOT MIX ASPHALT SP-9.5 TRAFFIC C (1" THICK) TON 4163 110.00 110.00 457,930.00
334-2-11 HOT MIX ASPHALT SP-9.5 TRAFFIC A (1" THICK) TON 110.00 110.00 0.00]
334-2-13-1 HOT MIX ASPHALT SP-9.5 TRAFFIC A (1" THICK) TON 110.00 110.00 0.00
337-2 or 337-2-1 or 337-71-1 |ASPHALTIC CONCRETE FRICTION COURSE (FC-3) (1" THICK - 110 #/SY AVG.) TON
or 337-3 or 337-5-3 or 337-7-3 0.00
or 331-1-3 112.88 112,88
337-7-21A APSHALTIC CONCRETE FRICTION COURSE (FC-9.5) (RUBBER) (1" THICKNESS) TON 116.40 116.40 0.00
337-8 or 337-7-22 ASPHALTIC CONCRETE FRICTION COURSE (FC-5) 127.50 127.50 0.00
339-1 MISCELLANEQUS ASPHALT PAVEMENT TON 166.93 166.93 0.00
339-2 TEMPORARY ASPHALT SY 17.58 17.58 0.00
350-24 CEMENT CONCRETE PAVEMENT, REINFORCED (") SY 52.00 52.00 0.00
361-1 COLORING OF CONCRETE -(SEE SPECIAL PROVISIONS) sY 0.00
351-1A COLORED CONCRETE CURB AND GUTTER sy 27.00 27.00 0.00
351-1B _or 351-1F COLORED CONCRETE SIDEWALK 4" (INCLUDING PEDESTRIAN RAMPS) SY 43.33 43.33 0.00
3561-1C COLORED CONCRETE SIDEWALK 6" Sy 59.03 59.03 0.00
351-1G COLORED CONCRETE SIDEWALK 10" SY 106.60 106.60 0.00
361-2 or 351-2A or 527-2 |CURB RAMP DETECTABLE WARNING SURFACE SF 43.48 43.48 0.00
370-1 BRIDGE APPROACH EXPANSION JOINT FOR CONC. PAVEMENT LF 202.50 202.50 0.00
DRAINAGE STRUCTURES AND PIPES
400-0-11 CONCRETE CLASS NS, GRAVITY WALLS cY 245.00 245.00 0.00
400-1-1 1:10 CONCRETE MIX cY 251.67 115.56 0.00
400-1-2 CLASS | CONCRETE (ENDWALLS) INCLUDES STEEL REINFORCEMENT. cY 2,752.50 2752.50 0.00
400-1-03 PERFORATION AND CONNECTION TO EXISTING SEAWALL (SEE PLANS FOR DETAILS) EA 7,500.00 7500.00 0.00
400-1-11 CLASS | CONCRETE (GRAVITY WALLS INCLUDING STEEL) cYy 687.60 687.60 0.00)
400-1-15 CLASS | CONCRETE [(MISCELLANEOUS) (TRENCH BUILD-UP, COLLARS, PIPE PLUGS,STRUCTURE cY
PLUGS ETC.) (THIS ITEM IS CONTINGENT UPON FIELD CONDITIONS AND MAY BE INCREASED 3,132.72
DECREASED OR ELIMINATED BY THE ENGINEER)] 13 290.86 240.98
400-1-15AB CLASS | CONCRETE (WELCOME WALL) CcY eauls 0.00]
400-2-4 CLASS i CONCRETE (SUPERSTRUCTURE) cY i 881.13 881.13 0.00
400-2-10 CLASS 1l CONCRETE (APPROACH SLABS) CcY i 457.00 457.00 0.00)
400-2-15 CLASS it CONCRETE (MISCELLANEOQUS) ( CONTINGENCY AMOUNT ) cY g 0.00
400-11-1 SEAWALL CAP (INCLUDES REINFORCEMENT) LF 215.00 215.00 0.00)
400-11-2 SEAWALL (INCLUDES REINFORCEMENT) LF 250.00 250.00 0.00
400-40-4A GATEWAY SIGN (SEE PLANS FOR DETAILS) EA 4,400.00 4400.00 0.00
422-6 ADJUST/RELOCATE WATER VALVE BOXES (MIAMI-DADECOUNTY ONLY) EA 150.00 150.00 0.00
425-01 CORE AND TIE-IN TO EXIST. DRAINAGE STRUCTURES EA 739.00 739.00 0.00]
425-1-89 BARRIER WALL INLET EA B0 0.00)
425-1-90 SPECIAL DRAIN (WALKWAY) EA sibjedsfe 0.00]
425-1-201 INLET (CURB) (TYPE P-9 <10') EA | 232500 2325.00 0.00
425-1-202 INLET (CURB) (TYPE P-9 >10') EA 2 00 0.00
425-1-211 INLET (CURB) (TYPE P-10 < 10") EA !
425-1-215 INLETS (CURB) (TYPE P-10 )(PARTIAL) EA
425-1-219 INLETS {(CURB) (TYPE P-10)WITH BAFFLE EA
425-1-311 INLETS (CURBXTYPE P-1) <10"' EA A
425-1-311(1) CURB INLET TOP ONLY TYPE P-1 (CAST IN PLACE) (THIS ITEM IS CONTINGENT UPON FIELD EA : : 0.00
CONDITIONS AND MAYBE INCREASED, DECREASED OR ELIMINATED BY THE ENGINEER) 4,300.00 -~ -.3000.00 .
425-1-112 or 425-1-312 INLETS (CURB)TYPE P-1) > 10’ EA 6,482.96 6482.96 0.00]
425-1-319 INLETS ( CURB ) { TYPE P-1 ){ W/BAFFLE) EA gld 0.00]
425-1-321 INLETS (CURB)TYPE P-2) <10’ EA | 5,072.76 5072.76 0.00
425-1-322 _or 425-1-322A INLETS (CURB)TYPE P-2) >10' EA 5,165.32 5165.32
425-1-329 INLETS (CURB) TYPE P-2(W/BAFFLE) EA L :
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426-1-331 CURB INLET TYPE P-3 EA 3,677.93 3677.93 0.00
425-1-331(1) CURB INLET TOP ONLY TYPE P-3 (CAST IN PLACE) (THIS {ITEM IS CONTINGENT UPON FIELD EA 0.00

CONDITIONS AND MAYBE INCREASED, DECREASED OR ELIMINATED BY THE ENGINEER) 2,964.80 2964.80 .
425-1-331D_or _425-1-331 CURB INLET TYPE P-3 (>10") EA 3,825.00 3825.00 0.00)
425-1-341 or _425-1-341A INLETS ( CURB ) TYPE P4 EA 3,358.26 3358.26 0.00)
425-1-343 INLETS ( CURB ) TYPE P-4 (>10') EA 3,581.95 3581.95 0.00
425-1-351 INLET CURB ( TYPE P-5 )< 10"’ EA 45 3,725.39 3725.39 167,642.62
425-1-353 or 425-1-352 INLET (CURB)(TYPE P-5)(>10") EA 7 4,136.20 4136.20 28,953.39
425-1-353A INLET (CURB)(TYPE P-5)(>10") (W/BAFFLE) EA 5,241.02 5241.02 0.00]
425-1-3566 INLET TOP, CURB [(TYPE 5) (INCLUDES ADJUSTMENT TO BOX, IF NECESSARY)]  { PARTIAL ) EA 2,348.08 2,348.08 0.00
425-1-355(1) INLET TOP, P-§ EA 2,441.90 2441.90 0.00]
426-1-355(2) CURB INLET TOP ONLY TYPE P-5 (CAST IN PLACE) (THIS ITEM 1S CONTINGENT UPON FIELD EA 0.00

CONDITIONS AND MAYBE INCREASED, DECREASED OR ELIMINATED BY THE ENGINEER) 2,300.00 2300.00 i
425-1-357 INLETS (CURB) (TYPE P-5 )SPECIAL EA 2iee 0.00]
425-1-359 INLETS (CURB) (TYPE P-5 }(W/BAFFLE) EA 4,969.80 4969.80 0.00]
425-1-361 INLET, CURB (TYPE P-6 )< 10’ EA 27 4,078.93 4078.93 110,131.19
425-1-361A INLET (CURB) TYPE P-6 (WITH BAFFLE) EA 4,996.66 4996.66 0.00]
425-1-363 or 425-1-362A INLET (CURB)(TYPE P-6)(>10") EA 3 3,922.25 392225 11,766.75
425-1-363A INLET (CURB)(TYPE P-6)(>10") (W/BAFFLE) EA 5,434.65 5434.65 0.00)
425-1-365 INLET TOP (CURBXTYPE 6) EA 2,498.99 2498.99 0.00]
425-1-367 INLETS (CURB) (TYPE P-6 }SPECIAL EA : 00 0.00]
425-1-381 or 425-1-369 INLETS CURB (TYPE P-9) EA 2,167.38 2167.38 0.00
425-1-419 INLETS (CURB) TYPE J-1(W/BAFFLE) EA 58 0.00
425-1-431 or 425-1-431A INLET (CURB)(TYPE J-3)(>10") EA gyole 0.00;
425-1-441 or 425-1-441A INLET (CURB)(TYPE J-4)(>10") EA a0 0.00]
425-1-451 OR_ 425-1-451A _ JINLETS [(CURB) (TYPE J-5) <10' EA 1 5,658.57 5558.57 5,558.57
425-1-452 INLETS [(CURB) (TYPE J-5) (>10) EA 2 5,867.36 5867.36 11,734.73
425-453A INLETS [(CURB) (TYPE J-5) (>10) w/ baffle EA 6,026.25 6026.25 0.00]
425-1-455 INLETS ( CURB )TYPE J-5 ( PARTIAL ) EA 88 0.00]
425-1-461 INLET CURB (TYPE J-6) <10’ EA 1 7,102.35 7102.35 7,102.35
425-1-461B INLET CURB (TYPE J-6) >10' (W/BAFFLE) EA 8,436.54 8436.54 0.00]
425-1-461C INLET CURB (TYPE J-6) (W/BAFFLE) EA 8,194.90 8194.90 0.00]
425-1-462 INLET CURB (TYPE J-6) >10' EA 2 6,932.43 5932.43 11,864.86|
425-1-521 INLET TYPE C EA 2,660.00 2660.00 0.00
425-1-541 INLET TYPE D EA 2,626.00 2626.00 0.00]
425-1-549 INLET (DITCH BOTTOM) TYPE D (MODIFY) EA 3,350.00 3350.00 0.00
426-1-551 INLET TYPE E EA gz 0.00
425-1-561A INLET TYPE F <10’ EA 2,950,00 2950.00 0.00
425-1-610 OR 425-1-610B SWALE INLET TYPE P-10 - (ANY INSIDE DIMENSION, MAXIMUM DEPTH OF 157} EA RO G00 0.00
425-901B or 425-1-901C INLET DiTCH BOTTOM SPECIAL TYPE P-10 <10' EA 3,545.50 3545.50 0.00
425-902A INLET DITCH BOTTOM SPECIAL TYPE P-10 >10' EA 5,076.00 5076.00 0.00
425-1-671 OR 425-1-901 INLET, TYPE P-11 EA 5,381.32 5381.32 0.00
425-1-711 INLET TYPE V (<10) EA 2,196.26 2196.26 0.00
425-1-721 INLET, TYPE P-11 <10' EA 2,700.00 2700.00 0.00
425-1-907A POLLUTION RETARDANT BAFFLE (ANY TYPE) (ANY DIMENSION) EA 416.67 416.67 0.00
425-1-908 SPECIAL STRUCTURE W/WEIR AND BAFFLE (>10") EA 13,500.00 13500.00 0.00
425-1-909 INLETS (CURB) TYPE J-11 EA 8,333.33 8333.33 0.00
42502 DRAINAGE FLUME EA 1,3356.00 1335.00 0.00
425-2-7 MANHOLE (TYPE J-7) EA 9,500.00 9500.00 0.00
425-2-10 MANHOLE (SPECIAL)WITH BAFFLE WALL AND WEIR) EA 00 0.00
425-2-10C CONFLICT MANHOLE J-7T (THIS ITEM IS CONTINGENT UPON FIELD CONDITIONS AND MAYBE EA 0.00

INCREASED, DECREASED OR ELIMINATED BY THE ENGINEER) 4,936.19 4936.19 3
425-2-102 or 425-42-42C MANHOLE P-7 (>10') EA 2,601.54 2601.54 0.00]
426-2-103 MANHOLE Type 7 (Partial) EA 81260 812.60 Q.00
425-2-103A MANHOLE (SPECIAL, RAISER FOR 96" PIPE) EA 11,500.00 11500.00 0.00
425-2-42D or 425-2-041A or 425-MANHOLE (P-7T)(<10') EA 1 2.898.40
1-471A 3,467.83 2888.40 T
425-2-41 MANHOLE (TYPE P-77, ANY DIMENSION, MAXIMUM 15' DEEP) EA 2,993.23 2993.23 0.00]
425-2-412 MANHOLE (P-7T) CAST IN PLACE EA 0.00]
425-2-42 or 425-2-418 MANHOLE P-7 (<10') EA 2,452.12 245212 0.00]
425-2-42A or 425-2-43 MANHOLES TYPE P-7T (PARTIAL) EA 2,035.97 2035.97 0.00
425-2-42E MANHOLE (TYPE P-7T) (>10") EA 2,600.00 2600.00 0.00
425-2-44 MANHOLES TYPE P-7NT . EA 00 0.00
425-2-45 MANHOLES INCLUDING CONICAL MANHOLE SECTION (TYPE P-10) EA 82 0.00
425-2-61 MANHOLE P-8 <10’ EA : 0.00
425-2-71A MANHOLES TYPE J-7T<10' EA 4,060.88 4060.88 0.00
426-2-718 MANHOLES TYPE J-7>10' EA 4,219.50 4219.50 0.00
425-2-71C MANHOLES TYPE J-7<10' EA 3.206.23 3206.23 0.00
425-2-72 MANHOLE TYPE J-7T-, (ANY DIMENSION, MAXIMUM 15' DEEP) EA 5,685.94 5685.94 0.00
425-2-72D or 425-2-72C MANHOLE TYPE J-7T (> 10" EA 3,893.06 3893.06 0.00
425-2-73 MANHOLE (SPECIAL) (>10') (QUTFALL STRUCTURE) EA 10,000.00 10000.00 0.00
425-2-721A MANHOLE (J-7T) WITH BAFFLE) EA 8,876.55 8876.55 0.00
425-2-76 MANHOLE (J-7NT) POLLUTION CONTROL STRUCTURE) EA S 0.00,
425-31 POLLUTION CONTROL STRUCTURE (TWO CHAMBERS W/ WEIR OR BAFFLE) (ANY DIMENSION) EA 9,700.00 9700.00 0.00)
425-3-828 JUNCTION BOX SPECIAL <10' EA 5,500.00 5500.00 0.00
425-3-82C JUNCTION BOX SPECIAL >10' EA 6,500.00 6500.00 0.00
425-4(2) ADJUST INLET EA 795.00 795.00 0.00)
425-5 ADJUST MANHOLE (THIS ITEM IS CONTINGENT UPON FIELD CONDITIONS AND MAY BE EA 0.00

INCREASED, DECREASED OR ELIMINATED BY THE ENGINEER) 379.41 37841 i
425-58 ADJUST MANHOLE - MIAMI-DADE COUNTY ONLY - (THIS ITEM IS CONTINGENT UPON FIELD EA 0.00

CONDITIONS AND MAY BE INCREASED, DECREASED OR ELIMINATED BY THE ENGINEER) 366.00 366.00 i
425-5-1 ADJUST MANHOLE (UTILITIES) (MIAMI-DADE WATER & SWERE ONLY) EA 7 258.00 258.00 1,806.00
4256 or 4256-1 ADJUST EXISTING VALVE BOXES (MIAMI-DADE COUNTY ONLY) (THIS ITEM IS CONTINGENT EA 44

UPON FIELD CONDITIONS AND MAY BE INCREASED, DECREASED OR ELIMINATED BY THE 9,760.35

ENGINEER) 221.83 221.83
425-72 ADJUST GRATE AND FRAME (THIS ITEM IS CONTINGENT UPON FIELD CONDITIONS AND MAY BE EA 0.00

INCREASED, DECREASED OR ELIMINATED BY THE ENGINEER) 440.00 440.00 i
425-73 ADJUST AND/OR RELOCATE EXISTING FIRE HYDRANTS (DADE COUNTY-OWNED ONLY) EA 2,187.23 2187.23 0.00]
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42574 ADJUST AND/OR RELOCATED EXISTING FIRE HYDRANTS VALVE AND VALVE BOXES (MIAMI-DADE 0.00

COUNTY ONLY) 5 -
425741 MANHOLE AND INLET CLEANING AND SEALING <10’ EA i 55.00 55.00 0.00
425-76 YARD DRAINS EA SR 0.00
425-82B GRATE, SOLID COVER REPLACE, ADJUST TO PROP. ELEVATION EA 680.00]  680.00 0.00
425-99E ENERGY DISSIPATING OUTFALLS EA 9,523.00 i 0.00
425-720 MODIFY EXISTING DRAINAGE STRUCTURE EA 3,400.00 3400.00 0.00
430-12 STORM SEWER PIPE - 12" DIAMETER RCP LF 3 0.00
430-171-101 PIPE CULVERT - UP TO 24" DIA (ROUND) LF 35.50 35.50 0.00
430-15 or 430-23 or 430-171-123|PIPE CULVERT- 15" DIAMETER / PIPE CULVERT (15" §S) LF 2935 46.41 4634 136,019.19
430-18 or_430-171-125 PIPE CULVERT- 18" DIAMETER LF 51.05 61.05 0.00
430-18-15A PVC PIPE CULVERT- 15" DIAMETER LF 43.00 43.00 0.00
430-18-18 PIPE CULVERT- 18" DIAMETER HDPE LF 44.00 44.00 0.00
430-18-24 PIPE CULVERT- 24" DIAMETER HDPE LF 48.50 48.50 0.00
430-18-30 PIPE CULVERT- 30" DIAMETER HDPE LF 59.00 59.00 0.00
430-18-36 PIPE CULVERT- 36" DIAMETER HDPE LF 70.00 70.00 0.00
430-19-16 DUCTILE IRON PIPE AND FITINGS, 16" DIAMETER LF 130.00 130.00 0.00
430-19-24 DUCTILE IRON PIPE AND FITINGS, 24" DIAMETER LF 210.00 210.00 0.00
430-19-36 DUCTILE IRON PIPE AND FITINGS, 36" DIAMETER LF 450.00 450.00 0.00
430-24 OR 430-171-129 PIPE CULVERT- 24" DIAMETER LF 58.03 58.03 0.00
430-28 PIPE CULVERT (36" SS)(NON-PERFORATED) LF 75.00 75.00 0.00
430-30 OR 430-171-133 PIPE CULVERT- 30" DIAMETER LF 48.16 48.16 0.00
430-36 OR 430-171-138 PIPE CULVERT- 36" DIAMETER LF 215 76.47 76.17 16,377.16,
43048 PIPE CULVERT- 48" DIAMETER LF 168.00 168,00 0.00
430-90 PIPE CULVERT (STORM SEWER) (90" DIAMETER) LF Eonele 0.00
430-94-1 DESILT PIPE (0 TO 24") LF 4.08 4.08 0.00
430-94-2 DESILT PIPE (25" TO 36") LF 7.34 7.34 0.00
430-94-3 DESILT PIPE (37" TO 48" LF §.73 9.73 0.00
430-123A 15" DIAMETER STORM SEWER CLASS il REINFORCED CONCRETE PIPE CULVERT LF il 0.00
430-125A 18" DIAMETER CLASS It REINFORCED CONCRETE PIPE CULVERT, LF o 0.00
430-171-202 PIPE CULVERT OPTIONAL MATERIAL (Strom Sewer) (Elfip/Arch) (25" to 367) LF 127.00 127.00 0.00
430-172-125 PIPE CULVERT (ELLIPTICAL) 18" LF 45.41 45.41 0.00
430-172-129 PIPE CULVERT (ELLIPTICAL) 24" LF 73.00 73.00 0.00
430-171223 PIPE CULVERT (ELLIPTICAL) 15" LF 506 0.00
430-171-238 PIPE CULVERT (ELLIPTICAL) 36" LF | 112.19 112,19 0.00
430-172-240 PIPE CULVERT OPTIONAL MATERIAL (42") CROSS DRAIN LF 3 0.00
430-175-148 84" PIPE CULVERT- (STORM SEWER) LF 487.00 487.00 0.00
430-200-29 FLAREDEND SECTION(CONCRETE 24") EA G0 0.00
430-610-25 U-ENDWALL WITH GRATE (18") EA G.60 0.00
430-880-1830 FLAP GATE - (PIPE DIAMETER 18" TO 30" OR EQUIVALENT) EA 2,000.00 2000.00 0.00
430-941-38 PIPE DESILTING (36") LF 8.00 8.00 0.00
430-982-22 MITERED END SECTION EA 0.00
430-999 RAILROAD CROSSING STEEL CASING PIPE (30") (JACK & CORE + 50LF) LF | 1,100.00 1100.00 0.00
430-1-1208 13x17' PIPE ARCH CULVERT LF 3 0.00
430~ PIPE CULVERT 71"X47" ELLIPTICAL LF D00 0.00
44370 OR  443-70-36 OR |EXFILTRATION DRAIN- 36" DIAMETER (INCLUDES THE COST OF PERFORATED PIPE, BALLAST LF
443-70-6E OR 443-70-6-3 OR [ROCK, PLASTIC FILTER FABRIC,EXCAVATION AND BACKFILLING WiTH SELECTED FILL MATERIAL) 1,722,802.45
443706 12084 142.57 142.57
443-70-4F EXFILTRATION DRAIN (24" DIAMETER) (ALUMINIZED CORRUGATED STEEL PIPE CULVERT) (2 2/3"
OR X 1/2%, 16 GAUGE) (INCLUDES THE COST OF PERFORATED PIPE, BALLAST ROCK, EXCAVATION LF 0.00
443-70-5 AND BACKFILLING WITH SELECT FILL MATERIAL) 134.22 134.22
443.704H OR 443-7024A  |EXFILTRATION DRAIN (24" DIAMETER) (INCLUDES THE COST OF PERFORATED PIPE, BALLAST ' 0.00
OR 443-70-4-2 ROCK, EXCAVATION AND BACKFILLING WITH SELECT FiLL MATERIAL) 89.41 89.41 -
443-70-18 OR 4437032 |EXFILTRATION DRAIN- 18" DIAMETER (INCLUDES THE COST OF PERFORATED PIPE, BALLAST LF 0.00
OR 443-70-3 ROCK, EXCAVATION AND BACKFILLING WITH SELECTED FILL MATERIAL) 81.98 81.98 -
460-5-1830 MANATEE GATE (PIPE DIA. 18" TO 36") EA 1,340.00 1340.00 0.00
460-5-3648 MANATEE GRATE (PIPE DIA. 36" TO 48") EA 1,560.00 1560.00 0.00
51470 PLASTIC FILTER FABRIC (THIS ITEM iS CONTINGENT UPON FIELD CONDITIONS AND MAY BE sY 0.00

INCREASED, DECREASED OR ELIMINATED BY THE ENGINEER) 00 -
1100-111-908 . 8"DIP LF 0 0.00
1100-111-910 10" DIP 1T LF S 0.00
51512 HANDRAIL (INCLUDES PAINTING) LF 43.50 43.50 0.00
515-2-302 BICYCLE RAILING (ALUMINUM) LF 89.00 89.00 0.00
515-2-303 PEDESTRIAN/BICYCLE RAILING LF 11167 111.67 0.00
515-3 or 515-1-2A HANDRAIL PIPE (ALUMINUM) LF 48.70 48.70 0.00

CONCRETE

520-1-1 OR 520-1-100r  |CONCRETE CURB AND GUTTER, TYPE "F" (6" CURB, 18" GUTTER) (INCLUDES COST OF L 44787 718 143 55
520-1-10B LIMEROCK) 17.55 16.03 149,
520-1-15A_OR 620-3D CONCRETE VALLEY GUTTER (VARIABLE WIDTH) (INCLUDING BASE PREPARATION) LF 15.86 15.86 0.00
520-1-7 CONCRETE CURB & GUTTER [(TYPE "E") (9" CURB, 18" GUTTER)] LF 15,50 19.50 0.00
520-1-16 CONCRETE VALLEYGUTTER [(2' WIDE){INCLUDES BASE PREPARATION)] LF 12.63 12.63 0.00)
520-2-10 1" STANDARD GRAY CONCRETE HEADER LF 20.50 20.50 0.00
520-2-1 CONCRETE CURB (TYPE "A") LF 21.00 21.00 0.00
520-2-2 CONCRETE CURB (TYPE "B") l/‘)’ Wt Nim LF 12.36 12.36 0.00
620-2-12 or 520-2-12B or  |CONCRETE CURB (TYPE "D") (2 ¥ [ LF
520-2-4A }ﬁb{[ , ,;ﬁ‘é ( 13.27 13.27 0.00
520-5-3 CONCRETE TRAFFIC SEPARATOR (TYPE IV) 3 WIDE st LF 27.00 27.00 0.00
520-54 CONCRETE TRAFFIC SEPARATOR (TYPE IV) 4 WIDE_ @~ peto™ 1 T D, LF 1691 4273 4273 72,251.82|®
520-54 CONCRETE TRAFFIC SEPARATOR (TYPE IV) 8.5' WIDE il LT LF 31.00 31.00 0.00
520-541 CONCRETE SEPARATOR (TYPE IV) 6' WIDE Y i LF 46.50 46.50 0.00
520-70-9 CONCRETE TRAFFIC SEPARATOR(TYPE IV) (V.W. & 4.5') [4 SY 36.54 36.54 0.00
5211 CONCRETE BARRIER WALL (INCLUDING STEEL, BRIDGE, AND APPROACH) LF B 0.00
521-5-1 CONCRETE TRAFFIC RAILING BARRIER (BRIDGE)(32" F SHAPE) LF | 137.50 137.50 0.00
5216-1 CONCRETE PARAPET (PEDESTRIAN/BICYCLE) LF ! 0.00
521-72-3-1 CONCRETE BARRIER WALL (1.25) LF
521-72-3-2 CONCRETE BARRIER WALL (1.5) LF
521-72-3-3 CONCRETE BARRIER WALL (2) LF
521-72-5 CONCRETE BARRIER WALL( RIGID SHOULDER ) LF
521-73 REMOVAL OF CONCRETE BARRIER WALK LF
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OVERALL CURRENT
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522-1 OR 522-1(1) CONCRETE SIDEWALK (4" THICK RESTORATION AND NEW ,CLASS | CONCRETE, 3000 P.S.I) sy 8191 262 922 91
(INCLUDING PEDESTRIAN RAMPS) 32.78 30.88 ves
522-2 OR__522-2(1) CONCRETE SIDEWALK (6" THICK, 3000 P.S.l. CONCRETE AT 28 DAYS) (INCLUDES DRIVEWAYS) sy 721 4163 37.00 26,674.71
522-3E CONCRETE SLAB for BUS BAYS (9" thick) A/ SsY 56.00 56.00 0.00
522-4E BUS SHELTER PAD(CONCRETE) (8" THICK INCL. MESH REINFORCEMENT) A SY 82.50 82.50 0.00
522-8 CONCRETE PAD (10" THICK) A SY 200.00 200.00 0.00
526-1-1 CONCRETE PAVERS (CROSSWALK) AY A SY 50.50 59.50 0.00]
526-1-1A CONCRETE PAVERS (ROADWAY) N 24N SY 32.47 32.47 0.00
526-1-2 CONCRETE PAVERS (TREE PITS) T {iY AtV SY 60.00 60.00 0.00]
526-1-2C CONCRETE PAVERS (SIDEWALK) \A N M SY 54.00 54.00 0.00]
530-1 RIP RAP (SAND CEMENT) al, CY G 0.00)
530-1-1 RIP RAP SAND-CEMENT END WALL q LML cY 254.00 254.00 0.00
530-78 RIP RAP- ARTICULATING BLOCK M SY 65.00 65.00 0.00
BARRIERS GUARDRAIL AND FENCE
534-72-101 SOUND BARRIERS (INCLUDING FOUNDATION/PERMANNMENT) COST INCLUDES FOUNDATION SF 0.00
AND COST OF ANTI-GRAFFITI COATING. 70.00 70.00 :
536-1 or 536-1-01 GUARDRAIL (ROADWAY) (INCLUDES THE COST OF SHOP PANELS) LF 40.86 40.86 0.00
536-1-1B GUARDRAIL [(ROADWAY) (INCLUDES THE COST OF SHOP BENT PANELS,END ANCHORAGE LF 0.00
ASSEMBLY AND 2" X 3' ASPHALT PAD {F REQUIRED)] 48.28 48,28 :
536-1-1C GUARDRAIL (ROADWAY) (INCLUDES THE COST OF SHOP BENT PANELS AND HANDRAIL) LF Ot 0.00
536-1-5 Guardrait Thrie Beam LF 37.70 37.70 0.00]
536-1-9 Guardrail Thrie Beam Double Face LF 52.40 52.40 0.00
5366 or 536-85-25 END ANCHORAGE ASSEM. TYPE Il EA 1,178.40 1298.00 0.00
536-7 SPECIAL GUARDRAIL POST EA 283.00 283.00 0.00
536-9 END ANCHORAGE (TYPE IV) EA 2,228.00 2304.00 0.00
536-73 GUARDRAIL REMOVAL (INCLUDES DELIVERY AND UNLOADING AT M-DPW 58TH STREET YARD) LF 12.03 12.03 0.00
536-82 GUARDRAIL ANCHORAGE - CONCRETE BARRIER WALL EA 2,282.61 228261 0.00)
536-85-22 END ANCHORAGE ASSEMBLY FLARED EA 1,730.00 1730.00 0.00
536-84-24A or 536-85-24 or |END ANCHORAGE ASSEMBLY PARALLEL EA 0.00
536-85-24B 2,117.00 2117.00 -
536-85-25 END ANCHORAGE ASSEMBLY TYPE I EA 794.57 794.57 6.00
536-90 END ANCHORAGE ASSEMBLY TYPE MELT/SRT 350 EA 5,000.00 5000.00 0.00
538-1 GUARDRAIL RESET EA L 0.00
544-75-7 QUADGUARD ATTENUATOR (1) EA C 0.00}
544-75-8 QUADGUARD ATTENUATOR (2) EA 0.00)
547-10-1 FABRIC FORMED CONCRETE RIPRAP SY | 157.80 157.80 0.00
548-10-2 FURNISH AND INSTALL RETAINING WALL SF sale 0.00)
549-0A DEMOLITION AND REMOVAL OF CH. LINK FENCE 5 0.00
550-2_or 550-2-6 or 550-10-241 |FENCING, TYPE "B" LF 35.60 35.60 0.00
550-2-6A or 550-10-221 or 550- [NEW CHAIN LINE FENCE TYPE "B: (6' HIGH) WITH BARBWIRE LF 0,00
10-220 20.80 20.80 -
550-2-6C NEW WOOD FENCE (6' HIGH) LF 21.00 21.00 0.00
550-3-2 CORNER POST ASSEMBLIES EA 000
550-2-4 NEW CHAIN LINE FENCE TYPE "B: (4 HIGH) LF Gi0 0.00
550-5 RELOCATE EXISTING FENCE LF 25.27 25.27 0.00
550-6 END POSTASSEMBLY (TYPE B FENCING) EA G 0.00
550-10-228 FENCING (TYPE B)(5.1' TO 6 HEIGHT)RESET EXISTING) LF 40.54 40.54 0.00
550-10-2210 &' TEMPORARY CHAIN LINK FENCE WITH FABRIC LF 11.35 11.35 0.00
550-74 RESETTING EXISTING FENCE LF 110 11.50 1150 1,265.00
550-74-3 CHAIN LINK FENCE RELOCATION (INCLUDES NEW POST AND MISC. HARDWARE) LF 30.50 30.50 0.00
550-74-3C WOOD FENCE RELOCATION LF 24.00 24,00 0.00
550-74-3G REMOVAL OF CHAIN LINK FENCE TYPE "B" (6'HIGH) WiTH BARBED WIRE LF 4.38 4.38 0.00
550-74-3J REMOVAL OF EXISTING FENCE LF BT 0.00)
550-74-3L CHAIN LINK FENCE RELOCATION LF 00 0.00
550-74-4 REMOVAL OF CHAIN LINK FENCE TYPE “B" (4HIGH) WITH BARBED WIRE LF 0 0.00
550-74-6 REMOVAL OF WOOD FENCE (6' HIGH) LF G 0.00
555-1-1 DIRECTIONAL BORE ( < 6") LF 19.50 19.50 0.00]
555-1-2 DIRECTIONAL BORE ( < 12") LF 15.00 15,00 0.00
SODDING AND TREE RELOCATION
570-1-2 PERFORMCE TURF (SODDING) sY 2.50 2.50 0.00)
575-1-1 SODDING (PENSACOLA BAHIA OR MATCH EXISTING) (INCLUDES WATERING) sY 3.62 3.62 0.00)
575-1-1A SODDING (PENSACOLA BAHIA OR MATCH EXISTING)(INCLUDES WTERING AND MAINTENANCE). sY 7696
(THIS ITEM IS CONTINGENT UPON FIELD CONDITION AND MAY BE INCREASED, DECREASED OR 30,784.00
ELIMINATED BY THE ENGINEER). s
575-1-3 SODDING (INCLUDING WATERING) (ARGENTINE BAHIA) SY! 3.00 3.00 0.00
575-14 SODDING (SEASHORE PASPALUMS OR MATCH EXISTING) (INCLUDES WATERING) sY 459 459 0.00
575-2A SODDING-St Augustine, or match existing, includes watering and maintenance. Contingent item based on sY 0.00
field conditions, may be increased, or decreased by the engineer. 4.00 4.00 i
580-02 LANDSCAPING MATERIL (INCLUDES SHRUBS GROUND COVER AND ROOT BARRIER) LS 62,856.67 - . 6285667 0.00
580-02A TREE ROOT BARRIER (COST IS PER PANEL, PANEL IS 1 DEEP BY 2' LONG) LF 6.28 6.28 0.00
580-4 OR 580-4-4 TREE PLANTING (LIVE OAKS, 14’ TO 16' OVERALL HEIGHT) (THIS ITEM IS CONTINGENT UPON EA
FIELD CONDITIONS AND MAY BE INCREASED, DECREASED OR ELIMINATED BY THE ENGINEER) 0.00
543.33 543.33
580-4-5 TREE PLANTING (ROYAL PALM, 18' TO 20' OVERAL HEIGHT)(THIS ITEM IS CONTINGENT UPON EA
FIELD CONDITIONS AND MAY BE INCREASED, DECREASED OR ELIMINATED 8Y THE ENGINEER) 0.00]
580-4-6 OR 580-4-6A TREE PLANTING (SABAL PLAM, 14' TO 16' OVERALL HEIGHT) (THIS ITEM IS CONTINGENT UPON EA
FIELD CONDITIONS AND MAY BE INCREASED, DECREASED OR ELIMINATED BY THE ENGINEER) 0.00
295.00 295.00
580-4-7 TREE PLANTING (SABICU, 10' TO 12 OVERALL HEIGHT) (THIS ITEM IS CONTINGENT UPON FIELD EA
CONDITIONS AND MAY BE INCREASED, DECREASED OR ELIMINATED BY THE ENGINEER) 0.00
580-4-8 TREE PLANTING (YELLOW POINCIANA, 12' TO 14' OVERALL HEIGHT)(TH!S ITEM IS CONTINGENT EA
UPON FIELD CONDITIONS AND MAY BE INCREASED, DECREASED OR ELIMINATED BY THE 0.00
ENGINEER) o
580-4-9 TREE PLANTING (FLORIDA SLASH PINE, 4' TO 6 OVERALL HEIGHT)(THIS ITEM IS CONTINGENT EA
UPON FIELD CONDITIONS AND MAY BE INCREASED, DEVREASED OR ELIMINATED BY THE 0.00
ENGINEER) : _
580-4-31 SHRUB PLANTING 1 GALLON, 12" HT MINIMUM EA 10.00 10.00 0.00
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580-4-33 SHRUB PLANTING 1 GALLON, 12" HT MINIMUM EA 20.00 20.00 0.00
580-301-2 STAKING AND GUYING PALMS EA 3 0.00
580-322-1A TREE REMOVAL AND DISPOSAL (0" to 6" Dia,) EA 100.00 100.00 0.00
580-3222A or 580-32-01 TREE REMOVAL AND DISPOSAL (6" to 12" Dia.) EA 267.03 267.03 0.00
580-322-4A TREE REMOVAL AND DISPOSAL (12" to 24" Dia.) EA 255.14 255.14 0.00
580-322-5A TREE REMOVAL AND DISPOSAL (24" to 36" Dia.) EA 378.38 378.38 0.00
580-322-6 TREE REMOVAL AND DISPOSAL (36" to 55" Dia.) EA 648.65 648.65 0.00!
580-327-1 TREE RELOCATION EA 817.19 817.19 0.00)
580-327B TREE PLANTING(UP TO 20' O.H.) (PROVIDE LABOR, PLANTING MATERIAL, GUY STAKE WIRES, EA 0.00

WATER, ETC). CONTINGENT ITEM, MAY BE INCREASED, DECREASED OR ELIMINATED BY THE 396.00 396.00 :
580-327C TREE PLANTING(UP TO 14" O.H.) (PROVIDE LABOR, PLANTING MATERIAL, GUY STAKE WIRES, EA 0.00

WATER, ETC). CONTINGENT ITEM, MAY BE INCREASED, DECREASED OR ELIMINATED BY THE 179.00 179.00 :
580-327-4C TREE REMOVAL (GREATER THAN 55" Dia.) EA 648.65 648.65 0.00
580-327-6 ROYAL PALM (RELOCATION) QUANTITY MAY BE INCREASED OR DECREASED BY THE ENGINEER. EA 0.00

TO BE RELOCATED WITHIN THE LIMITS OF THE PROJECT. 495.00 495.00 :
580-327-10 or 580-327-12 or |TREE REMOVAL (UNDER 12" TO 6") (AS DIRECTED BY THE ENGINEER) EA 0.00
580-327-12A 348.57 348.57 :
580-327-11 TREE REMOVAL (12" DIA. AND OVER) EA 560.00 560.00 0.00
580-327-21R RELOCATION OF TREES (GREATER THAN 6" DIA UP TO 12" DIA) EA 613.51 470.27 0.00
580-327-22R RELOCATION OF TREES (UP TO 12" DIAMETER, MEASURED 18" ABOVE GRADE EA 125.40 125.40 0.00)
580-327-23 or 580-327-23R  |RELOCATION OF TREES (GREATER THAN 12' DIA UP TO 24" DIA) EA 0.00
or 580-327-23A 560.85 560.85 :
580-327-24 or 580-327-24R _ |RELOCATION OF TREES (GREATER THAN 24" DIA UP TO 36" DIA) EA 564.79 564.79 0.00)
580-327-25R RELOCATION OF TREES (GREATER THAN 36" DIA UP TO 54" DIA) EA 1,297.30 1297.30 0.00)
580-327-31 TREE RELOCATION (THIS ITEM IS CONTINGENT UPON FIELD CONDITIONS AND MAY BE EA 0.00

INCREASED, DECREASED OR ELIMINATED BY THE ENGINEER) ; :
580-327-32 TREE RELOCATION (GREATER THAN 12" TO 18" DIAMETER) EA 2,000.00 2000.00 0.00)
580-327-32B REMOVAL OF EXISTING CANOPY TREE EA 470.00 470.00 0.00)
580-327-32C RELOCATION OF EXISTING ROYAL PALMS EA 1,700.00 1700.00 0.00
580-332-2 TREE RELOCATION OR REPLACEMENT [(GREATER THAN 6" TO 12" DIA. INCLUDES WATERING EA 0.00

AND MAINTENANCE )} (P et
580-332-5 TREE PLANTING (COCONUT PALMS)(THIS ITEM IS CONTINGENT UPON FIELD CONDITIONS AND EA 0.00

MAY BE INCREASED, DECREASED OR ELIMINATED BY THE ENGINEER) 476.00 476.00 e
580-336 TREE TRIMING EA 565.00 0.00,
581-01A METAL TREE GRATE (FURNISH AND INSTALL)(INCLUDE INSTALATION OF CONC. COLLAR,ROOT EA

GUARD,TREE GRATE,AND EXCAVATION OF THE TREE PITS, ACCORDING TO SPECIFICATION 0.00

AND..) 1,000.00 1000.00
581-2-12 ORANGE GEIGER TREE (CORDIA SEBESTANA) EA 200.00 200.00 0.00
581-2-13 TEXAS GEIGER TREE (CORDIA VIRGINIANA) EA 200.00 200.00 0.00
582-19-61 OR_582-1961A GLAUCOUS CASSIA (SENNA SURATTENISS) (10' HT, 3'SPD, 2.5 CAL) EA 295.00 295.00 0.00]
582-52B TREE PLANTING SPANISH STOPPER (EUGENIA FOETIDA) EA 450.00 450.00 0.00
583-7-0 WHITE CRAPE MYRTLE[(LAGERSTROEMIA INDICA)} (8' TO 10' OVERALL HT.) (THIS [TEM IS EA

CONTINGENT UPON FIELD CONDITIONS AND MAY BE INCREASED, DECREASED OR ELIMINATED 0.00

BY THE ENGINEER) |
583-7-1 QUEEN'S CRAPE MYRTLE[(LAGERSTROEMIA SPECIOSA) (12' TO 14' OVERALL HT.) (THIS [TEM 1S EA

CONTINGENT UPON FIELD CONDITIONS AND MAY BE INCREASED, DEREASED OR ELIMINATED 0.00

BY THE ENGINEER)] g
583-8 YELLOW POINCIANA[(PELTOPHORUM PTEROCARPUM) (18' TO 20' OVERALL HT.) (THIS ITEM IS EA

CONTIGENT UPON FIELD CONDITIONS AND MAY BE INCREASED, DECREASED OR ELIMINATED 0.00

BY THE ENGINEER)]
583-12-12(M) TREE PLANTING MAHOGNY (SWITENIA MAHOGANT) EA 550,00 550.00 0.00
583-19-33A QUERCUS VIRGINIANA (LIVE OAK) EA 450.00 450.00 0.00)
583-52-5(M) TREE PLANTING GUMBO LIMBO (BURSERA SIMARUBA) EA 550,00 550.00 0.00
590-32 2" PVC SCH. 40 (IRRIGATION SLEEVE) LF g 0.00
590-34 4PVC SCH. 40 (IRRIGATION SLEEVE) LF ( 0.00
590-36 6" PVC SCH. 40 (IRRIGATION SLEEVE) LF G 0.00

IRRIGATION
590-70 [IRRIGATION SYSTEM LS 66,833.33 0.00
SIGNALIZATION [

600-1 MAINTENANCE OF EXISTING, NEW OR TEMPORARY SIGNALIZATION SYSTEM (INCLUDES LS 0.00

TEMPORARY SERVICE IF NECESSARY) 29,538.00 . :
620-1-1 GROUNDING ELECTRODE LF 12.82 12.82 0.00
630-1-12 CONDUIT 2" PVC, UNDERGROUND LF 1375 13.75 0.00
630-1-12A CONDUIT 1 1/2" RIGID UNDERGOUND/UNDERCLASSIFIED SERVICE LF 18.00 18.00 0.00)
630-1-12B CONDUIT 2-2" PVC INTERCONNECT LF 22.50 22.50 0.00
630-1-13 OR 630-1-13D CONDUIT 2" PVC UNDER PAVEMENT (THIS ITEM IS CONTINGENT UPON FIELD CONDITIONS AND LF 0.00

MAY BE INCREASED, DECREASE OR ELIMINATED BY THE ENGINEER) 25.06 23.37 :
630-1-13B INTERCONNECT CONDUIT (2-2" PVC UNDERPAVEMENT) LF 20.00 20.00 0.00
630-1-14 CONDUIT 2" PVC (UNDER GROUND DIRECTIONAL BORE) LF i 0.00
630-1-16 CONDUIT 2" PVC INSTALLED IN OPEN TRENCH (THIS ITEM IS CONTINGENT UPON FIELD LF 0.00

CONDITIONS AND MAY BE INCREASED, DECREASED OR ELIMINATED BY THE ENGINEER) 7.31 7.31 :
630-1-16A or 630-1-16B CONDUIT 22" PVC INTERCONNECT INSTALLED IN OPEN TRENCH (CONDUITS FOR SIGNAL LF

INTERCONNECT AND LIGHTING PLACED IN THE SAME TRENCH WILL BE PAID UNDER THIS ITEM) 0.00

470 4.70

632-7-1 TRAFFIC CONTROL CABLE Pl 4,000.00 4000.00 0.00
632-7-1A TRAFFIC CONTROL CABLE (11-21 CONDUTOR) LF 441 4.41 0.00
632-7-1B TRAFFIC CONTROL CABLE (4-7 CONDUTOR) LF 4.02 4.02 0.00
632-8-212 INTERCONNECT CABLE LF 3.66 3.66 0.00
632-8-412 INTERCONNECT CABLE 92 PAIR, 4 CONDUCTOR 14 GAUGE LF 7.00 7.00 0.00
635-1-11 PULL BOX, METER TYPE (POLYMER) AS 559.54 480.69 0.00
635-1-11A PULL BOX ES [(METER TYPE) INSTALLED AT 2500' INTERVALS] EA g 0.00
635-1-111 or 635-1-11D PULL AND JUNCTION BOXES (INCLUDING GROUNDING ELECTRODE) EA 555.36 555.36 0.00
635-1-11(1) INTERCONNECT PULL BOX SPECIAL (24"X35",30" DEEP) (INCLUDES 5/8'X10' GROUND ROD EA 0.00

COPPER CLAD INTERCONNECT AND SPECIAL PULLING DEVICE) 1,207.75 1297.75 :
635-1-111 INTERCONNECT PULL BOX {(24" X 38", 30 DEEP){INCLUDES 5/8" X 10'. GROUND ROD, COPPER EA 0.00

CLAD INTERCONECT AND SPECIAL PULLING DEVICE)} 0D :
635-1-111A PULL BOX, SPECIAL (INTERCONNECT)(INCLUDES GROUND ROD) AS ] 1,547.50 1547.50 0.00)
635-1-111B PULL BOX, SPECIAL (INTERCONNECT)(INCLUDES GROUND ROD) EA b 0.00
635-1-11A ELECTRICAL POWER SERVICES AS | 1,548.41 1548.41 0.00
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5351112 EXPLORATORY EA 175.00 175.00 0.00
6391127 SIGNALS- ELECTRICAL POWER SERVICE (OVERHEAD) (PURCHASED BY CONTRAGTOR FROM AS 0.00

POWER COMPANY) 953.00 953.00 :
539113 ELECTRICAL POWER SERVICES (INCLUDES NEMA-3R RAIN-TIGHT INCLOSURE, AS 000

DISCONNECT SWITCH, POLE CONDUIT) 2,397.00 2397.00 :
539-1-13A ELECTRICAL SERVICE (INCLUDE NEMA-3R DISCONNECT SWITCH, POLE CONDUIT) AS 2.174.33 2174.33 000
639-113C ELECTRICAL POWER SERVICES AS 2,150.00 5150.00 0.00
639-123 ELECTRICAL POWER SERVICES (UNDERGROUND) AS 2,363.00 5363.00 0.00
53921 OR 6392.1G SERVICE WIRE[(#6 AWG WITH THW INSULATION)(THREE CONDUGTOR SET)(BLACK,WHITE AND LF

GREEN)] 412 412 0.00
53921A SERVICE WIRE [(#6 AWG WITH THW INSULATION) (THREE CONDUCTOR SET) (BLACK, WHITE B

AND GREEN)] % .00
539311 ELECTRICAL SERVICE (includes Nema-3R Disconnact Switch] POLE CONDUIT AS 2,140.00 2140.00 0.00
639312 ELECTRICAL SERVICE DISCONNECT EA 7,650.00 1550.00 0.00
647-11-00 CUT MAST ARM AND INSTALL END CAP EA 3 0.00
647-1120 MAST ARM COMBINATIONS, STANDARD DADE CO. 20 ARM DS6 AS 0.00
647-11-22 MAST ARM COMBINATION, (STD. TYPE DS-7) (22 ARM) AS 8,638.00 6638.00 6.00
647-11-24 MAST ARM COMBINATIONS, STANDARD DADE CO. CLASS (DS-8) (24 ARM) AS 5 0.00
5471126 MAST ARM COMBINATIONS, STANDARD DADE CO. CLASS (DS-9) (26' ARM) AS 10,961.00]  10961.00 6.00
5471128 OR_647-1128A__|MAST ARM COMBINATION, STANDARD [(28 ' ARM) (DS-10)] AS 11,497.00] _11467.00 0.00
547-11-30 MAST ARM COMBINATION STANDARD DADE CO. CLASS DS-11 AS 11,282.00] __ 11282.00 0.00
647-11-32 MAST ARM COMBINATION STANDARD, DADE CO. CLASS DS-12 AS 12.549.47|  12549.17 0.00
647-11-34 OR 647-11-34A MAST ARM STANDARD [(34 ARM) (DS-13)] AS 13.398.71] __ 13398.71 0.00
647-11-36 MAST ARM STANDARD ((36' ARM) (DS-20) AS 13.580.75] __ 12580.75 0.00
647-11-36A MAST ARM STANDARD [(DS-14) AS 14.631.75] ___14631.75 0.00
647-11-38 MAST ARM COMBINATION STANDARD (38 ARM) (DS-15] AS 13.450.86]  13162.86 0.00
647-1140 MAST ARM STANDARD ((40' ARM) (DS-16) AS 14,739.00] __14739.00 0.00
6471142 MAST ARM STANDARD [(42 ARM) (DS-17]] AS 15,496.14 _ 15496.14 0.00
647-11-44 MAST ARM STANDARD (44' ARM) (DS-18) AS 17,285.00]  17385.00 0.00
647-11-46A MAST ARM STANDARD (46' ARM) (DS-19) AS 16,000.00]  16000.00 6.00
647-1148 MAST ARM STANDARD (48’ ARM) (DS-20) AS 17.345.50]  17345.50 0.00
647-11-60A MAST ARM STANDARD (50' ARM) (DS-21) A8 20,807.00] ___20807.00 0.00
6471151 MAST ARM COMBINATIONS, STANDARD DS-22 AS 32.193.00] _ 22193.00 0.00
5471152 MAST ARM STANDARD (52 ARM) (DS-22) AS 19.863.00] __ 19863.00 0.00
547-11-53 MAST ARM COMBINATIONS, STANDARD DS-23 AS 32,890.00]  22890.00 0.00
5471154 MAST ARM COMBINATION (STANDARD TYPE) (DS-23) { 54 ARM). AS 22,680.00] 22680.00 6.00
647-11-56 MAST ARM STANDARD [(56 ARM) (DS-30]] AS 20,280.00]  20280.00 6.00
647-11-56A MAST ARM STANDARD [(56' ARM) (DS-24) SPECIAL DESIGN] AS 22.545.75]  22545.75 6.00
647-11-58 MAST ARM STANDARD [(58 ARM)(DS.25)] AS 50,650.25]  20650.25 0.00
647-11-60 MAST ARM STANDARD (60 ARM) (DS-26) AS 33.35167]  23351.67 0.00
647-11-62A MAST ARM STANDARD (62 ARM) (DS-27) AS 51,000.00] __21000.00 0.00
647-11-64 MAST ARM STANDARD [(64' ARM) (DS-28]] AS 16,094.33]  16994.33 0.00
5471166 MAST ARM STANDARD (66’ ARM) (DS-31)] AS 21,000.00] __21000.00 0.00
5471368 MAST ARM COMBINATION STANDARD (STEEL DOUBLE ARM, 68 (DS-30] AS 24,000.00] 2400000 0.00
647-11-70 MAST ARM STANDARD [(70' ARM) (DS31]] AS 28,560.00] __ 28560.00 0.00
647-13-74 or 647-11-74A MAST ARM ASSEMBLY (74) AS 57.005.67] 2700567 0.00
BAT1172 MAST ARM STANDARD (DS 32) AS 32.291.00] _ 32291.00 0.00
647-11-78 MAST ARM STANDARD (DS 35) AS 30,000.00] _30000.00 0.00
647-11-80 MAST ARM COMBINATION STANDARD [(80' ARM] (D6-36)] AS B0 0.00
649-31-104 STEEL MAST ARM ASSEMBLY (F&1), WIND SPEED 150MPH,SINGLE ARM.W/OLUMINAIRE-70.5 AS 22,654.00]  22654.00 0.00
649-31-105 STEEL MAST ARM ASSEMBLY (F&!). WIND SPEED 150MPH.SINGLE ARM W/OLUMINAIRE-78 AS 23,130.00] 33130.00 0.00
649-440 MAST ARM ASSEMBLY (SPECIAL DESIGN) AS B0 0.00
6501111 TRAFFIC SIGNAL, 1 WAY, 1 SECTION, 12" STANDARD ALUMINUM AND LAMPS AS 685.60 685.60 0.00
650-1-131 or 650-51-313 or G50 TRAFFIC SIGNAL (1 WAY, 3 SECTIONS, 12" STANDARD ALUMINUM) (COMPLETE WITH AS 0.00
51-311A HORIZONTAL MOUNTING BRACKET & LAMPS) 1,010.55 1010.55 :
650-1-141 TRAFFIC SIGNAL, 12" STANDARD ALUMINUM (4 SECTION, TWAY) AS 1382.50 1362.60 6.06
650-1-151 or 650-51-5110r 650- |TRAFFIC SIGNAL, (1 WAY, 5 SECTION, 12" STANDARD ALUMINUM) (COMPLETE WITH AS 0.00
51-513 HORIZONTAL MOUNTING BRACKET AND LAMPS) 1,482.30 1482.30 :
650-51-323 TRAFFIC SIGNAL (2 WAY, 3 SECTIONS, 12" STANDARD ALUMINUM) (COMPLETE WITH AS 000

HORIZONTAL MOUNTING BRACKET & LAMPS) 1,877.00 1877.00 :
550-51413_or 65061411 |TRAFFIC SIGNAL 1 WAY 4 SECTIONS 1,664.00 1684.00 0.00
550-2-111 TRAFFIC SIGNAL 1-WAY, 1-SECTION 12" OPTICALLY PROGRAMMED LENS AS 0 0.00
650-9-151 TRAFFIC SIGNAL, 12" 8TD, 5 SECTION CLUSTER - (FURNISH AND INSTALL, ALUMINUM, 1-WAY, AS

COMPLETE, INCLUDING SINGLE DOOR, QUICK DISCONNECT HANGER AND TUNNEL VISORS, 0.00

REGULAR OR LOUVERED) 1,800.00 1800.00
650-54-511 RELOCATION OF TRAFFIC SIGNAL AS Tl 0.00
653471 PEDESTRIAN SIGNAL, NEON INTL SYMBOL, LOW WATTAGE AS 1,041.00 1041.00 0.00
653-191 PEDESTRIAN SIGNAL, LED COUNTDOWN EA 3 929.78 928.78 1,859.56
659-107 ALUMINUM PEDESTAL 4" 1.D. (UP TO 20) EA 1,509.65 1509.85 0.00
659-106 SIGNAL HEAD AUXILIARIES (tunnel visors) EA 89.50 89.50 6.00
655-107A SIGNAL HEAD AUXILIARIES EA 1026.25 1026.25 0.00
659112 SIGNAL HEAD AUXILIARIES (mounting brackets] EA 198.66 198.66 6.00
659-101-1 SIGNAL HEAD AUXILIARIES (back plates) EA 235.00 235.00 0.00
§60-1-108 LOOP VEHICLE DETECTOR AMPLIFIER { RELAY OUTPUT- RACK MOUNTED TYPE 170 CABINET) EA 8 218.00 218.00 1,744.00
560-1-109-1 INDUCTIVE LOOP DETECTOR (TYPE 1, 1 CHANNEL, R, S) EA ek 0.00
560-2-109 of 660-1-1098 INDUCTIVE LOOP DETECTOR (TYPE 9) EA 233.49 200.51 0.00
560-2-101 LOOP ASSEMBLY AS 8 935.89 935.89 7.487.16
660-2.101M LOOP ASSEMBLY (TYPE A MODIFIED FOR BICYCLE DETECTION] AS §85.00 985.00 0.00
560-2-199 LOOP ASSEMBLY (TYPE A MODIFIED, 5 X 30' TURN LANES, 6 X 30 THROUGH LANES) AS 1,094.67 1094.67 0.00
56044 LOOP LEAD- IN CABLE (NO. 14 AW.G.) PI 623.67 623.67 0.00
560-44A LOOP LEAD IN CABLE (NO. 14 AW.G.) LF 2.01 2.01 6.00
56374-11 VEHICLE DETECTOR ASSEMBLY (OPTICAL TYPE) EA 5,216.00 5316.00 0.00
5637415 VEHICLE DETECTOR ASSEMBLY. (F & |) (VIDEO) EA 3,718.00 3718.00 0.00
565-11 PEDESTRIAN DETECTOR (INCLUDES PUSH BUTTON SIGN) EA 1 296,13 296.13 296.13
66512 PEDESTRIAN DETECTOR WITH POST (INCLUDES 3" ID PEDESTAL) EA 1 Gk 1,600.00
570-5-420 TRAFFIC CONTROLLER ASSEMBLY (Modify) (170) AS 5,000.00 5000.00 0.00
571212 TRAFFIC CONTROLLER (F & i) (MODEL 170) EA 17,062.78] _ 17262.78 0.00
572-1-1 or 670-5-120 or 6705~ |MODEL 170 TRAFFIC CONTROLER ASSEMBLY (WIRED, COMPLETE WITH DC-552A CABINET AND | AS 000
12 CONTROLLER BASE) 19,940.64]  19949.64 :
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672-2-1 MODEL 170 TRAFFIC CONTROLLER ASSEMBLY (EXTENDED) EA (000 0.00
676-110-110 CONTROLLER CABINET POLE MOUNTED - [(INCLUDES CIRCUIT BREAKER, RELAYS & LIGHTNING EA i 0.00

SUPPRESSOR, AND FLASHER TYPE 3)] 1,825.00 1825.00 .
676-14-610 CONTROLLER CABINET (MODEL 170) (MODIFY) AS SO0 0.00
678-1-106 FLASHER TYPE 3 EA 80.00 80.00 0.00
678-1-113 or 678-1-116C PROGRAMMABLE TIME SWITCH - (SOLID STATE, 4 CIRCUIT, SEE SPECIAL PROVISIONS) EA 966.67 966.67 0.00
685-120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER) EA 1,230.38 1525.50 0.00
685-124 SYSTEM AUXILIARIES (UNIVERSAL ADAPTER) EA 1,226.88 1520.83 0.00
685-165 SOLAR ENGINE (INCLUDES ELECTRONICS,BATTERIES &SOLAR PANELS),DUAL LED SIGNAL AS 0.00

INCLUDING HOUSING AND MOUNTING DARDWARE 6,800.00 6800.00 3
€80-10 REMOVE TRAFFIC SIGNAL HEAD ASSEMBLY EA 73.78 73.78 0.00
690-20 REMOVE PEDESTRIAN SIGNAL HEAD ASSEMBLY EA 75.68 75.68 0.00]
680-30 REMOVE TRAFFIC POLES EA 1,025.00 1025.00 0.00
680-31 REMOVE SIGNAL PEDESTAL EA 0000 0.00
680-33-1 POLE REMOVAL (DEEP) DIRECTIONAL BURIAL EA 1,150.00 891.67 0.00
690-40 REMOVE MAST ARM ASSEMBLY EA 892.00 892.00 0.00]
690-50 REMOVE CONTROLLER ASSEMBLY EA 576.78 576.78 0.00
690-60 REMOVE VEHICLE DETECTOR ASSEMBLY EA 103.33 103.33 0.00
690-70 REMOVE PEDESTRAIN DETECTOR ASSEMBLY EA 103.49 103.49 0.00
690-80 REMOVE SPAN WIRE ASSEMBLY EA 512.74 512.74 0.00
690-80 REMOVE CABLING AND CONDUIT Pl 873.93 873.93 0.00
690-100 REMONE MISCELLANEOUS SIGNAL EQUIPMENT (PULL BOXES) Pl 1,283.64 1283.54 0.00

PAVEMENT MARKING AND SIGNAGE

699-1-01 OR 699-1-1A INTERNALLY ILLUMINATED SIGN EA 2,703.00 2703.00 0.00
700-1-13 ROADSIDE SIGN [( SPEED LIMIT 40 MPH [(R2-1) AS pOOL 0.00
700-1-13t ROADSIDE SIGN(SPEED ZONE AHEAD - R2 - 5C){(W3-2A) AS g 0.00,
700-1-13H ROADSIDE SIGN(SPEED ZONE AHEAD -R2-5C)(S1-1) AS ehele 0.00]
700-1-13D ROADSIDE SIGN [( KEEP RIGHT SYMBOL )(R4-7) (24" X 30")( WITH POST)]. AS o 0.00]
700-1-14 ROADSIDE SIGN (STOP) (R1-1) AS ol 0.00
700-1-14D ROADSIDE SIGN ( ADVANCE SCHOOL CROSSING SYMBOL) (S1-1) AS ) 0.00]
700-1-15 ROADSIDE SIGN [( YIELD) (R1-2) (36"X36" X36") ( WITH POST) ] AS 1o 0.00
700-1-15E ROADSIDE SIGN (NO STOPPING OR STANDING-TOW AWAY ZONE) (R7-4C) (SING TO BE EA 0.00

STRAPPED TO STREET LIGHT POLE) onele .
700-1-16 ROADSIDE SIGN [(STOP/STREET NAME) (R1-1/ D3-1) AS | 230.00 230.00 0.00
700-1-25 ROADSIDE SIGN(ONE WAY RIGHT - R6-1R) AS : 0.00)
700-20-4 or 700-20-40 RELOCATE EXISTING SIGNS, SINGLE POST AS 92.25 92.25 0.00)
700-40-1/700-20-11 or ROADSIDE SIGN INCLUDING POST AND STRAPS (SEE PLAN SHEET FOR SIGN DESCRIPTION) AS 87 21.476.35
700-40-1-8 246.85 246.85 e
700-21-11 MULTI-POST SIGN AS 3,233.50 3233.50 0.00]
700-40-1A OM - 3L (SEE DRAWINGS) EA 0 0.00
700-40-1B OM - 3R (SEE DRAWINGS) EA 648 0.00
700-40-1L LARGE DOUBLE ARROW SIGN (W1-7) EA g 0.00
700-40-2 or 700-20-12 ROADSIDE SIGN INCLUDING POST AND STRAPS 12 TO 25 SF EA | 437.10 437.10 0.00
700-40-4 GATEWAY SIGN EA 0000 0.00
700-41-10 SIGN, MULTI-POST (LESS THAN 50 SF) EA 489.28 489.28 0.00
700-46-1 or 700-20-6 or REMOVE EXISTING SIGN EA 0.00
700-20-60 98.48 40.73 i
700-46-11 REMOVE EXISTING ROADSIDE SIGNS <12 S.F. EA 50.00 50.00 0.00]
700-46-12A REMOVE EXISTING MULTI-POST SIGN EA 583.00 653.00 0.00
700-46-21 RELOCATE EXISTING STOP SIGN, SINGLE POST EA 104.50 104.50 0.00
700-48-60 REMQOVE EXISTING SIGN (OVERHEAD MOUNT) EA 127.33 127.33 0.00
700-48-608B REMOVAL OF SIGN PANEL EA 56.00 56.00 0.00
700-48-11-1 SIGN PANEL (F&I < 100 S.F.) EA 339.00 338.00 0.00
700-48-18,700-48-58 SIGN PANEL (LESS THAN 15 SF.) EA 397.92 333.48 0.00
700-72,700-4848 RELOCATE EXISTING SIGNS EA 115.33 116.33 0.00)
700-82 STREET NAME SIGN (D3-18) EA 322.00 322.00 0.00)
700-84-1B ROADSIDE SIGN (STREET NAME - D3 - 1) (D11-1) AS 193.00 193.00 0.00
700-84-011 ROADSIDE SIGN[(NO TURN ON RED) (R10 -11A) (WITH POST}] AS g 0.00
705-10-11 OBJECT MARKER EA 195.00 195.00 0.00]
705-2 DELINEATOR, SINGLE UNIT EA 81.00 81.00 0.00]
706-1-12 or 706-3 REFLECTIVE PAVEMENT MARKERS (CLASS B, MONO OR BI-DIRECTIONAL, ALL COLORS) EA 1001 4.55 4.55 4,653.55
706-1-12A REFLECTIVE PAVEMENT MARKERS PERMANENT (BI-DIRECTIONAL) AMBER/AMBER EA 4.61 4.61 0.00
706-1-12B REFLECTIVE PAVEMENT MARKERS PERMANENT (CLEAR AND RED) EA 4.52 4.52 0.00]
706-1-12D REFLECTIVE PAVEMENT MARKERS PERMANENT (BI-DIRECTIONAL AMBER/AMBER) EA 4.73 4.73 0.00]
706-1-12G REFLECTIVE PAVEMENT MARKER (BI-DRECTIONAL RED/COLORLESS) EA 5.00 5.00 0.00]
706-1-13B REFLECTIVE PAVEMENT MARKER PERMANENT (CLASS B) (BI-DIRECTIONAL)(CLEAR/RED)] EA ule] 0.00]
706-2 REMOVAL OF EXISTING PAVEMENT MARKERS EA i 0.00
706-48 RELOCATED EXIST. SIGN AND TWO POSTS INCLUDING BASE AND FOOTING AS Hoje 0.00
710-11-290 PAINTED ISLAND NOSE SF 676 20.00 20.00 13,520.00]
710-26-125A SOLID TEMPORARY MARKING 12" TO 24"(YELLO OR WHITE) (INCLUDING DIRECTIONAL ARROWS) LF 0.00
710-26-126 SOLID TEMPORARY PAVEMENT MARKING 6" STRIPE LF 0.35 0.35 0.00
710-30 REFLECTIVE PAINT (ISLAND NOSE)(6" YELLOW) Sy 16.67 15.67 0.00
711-1/711-11-131 SKIP TRAFFIC STRIPE(10' STRIPE, 30' SPACE) (6" WIDE) (WHITE, THERMOPLASTIC) LF 5310 0.86 0.86 4,540.05
711-1A/711-11-241 SKIP TRAFFIC STRIPE[(10' STRIPE, 30' SPACE ) (6" WIDE){ YELLOW, THERMOPLASTIC) LF 498 0.87 0.87 434.92
711-2/ 711-117711-11-141A SKIP TRAFFIC STRIPE (6' STRIPE, 10' SPACE) (WHITE THERMOPLASTIC) (6" WIDE) LF 0.78 0.78 0.00
711-3/ 711-3A/ 711-3(2)/711-11- | PAVEMENT MESSAGES [(ONLY/MERGE/SCHOOL/RR) (THERMOPLASTIC)] EA 0.00
160/711-3E 109.85 108.85 i
711-11-260 MESSAGES YELLOW THERMOPLASTIC EA 110.00 110.00 0.00
711-11-270 DIRECTIONAL ARROWS YELLOW THERMOPLASTIC EA 56.50 56.50 0.00
711-4/711-11-170 DIRECTIONAL ARROWS (THERMOPLASTIC) EA 26 57.36 57.36 1,491.33
711-4A DIRECTIONAL ARROWS (THERMOPLASTIC)(12 SF) EA 47.00 47.00 0.00
71148 DIRECTIONAL ARROWS (THERMOPLASTIC)(16 SF) EA 63.00 53.00 0.00
711-4D DIRECTIONAL ARROWS THERMOPLASTIC (27SF) EA 70.00 70.00 0.00
711-4E DIRECTIONAL ARROWS THERMOPLASTIC(SPECIAL) EA 106.00 106.00 0.00]
711-5/711-11-151 GUIDELINES [(6" DOTTED) (2'-4' WHITE) (THERMOPLASTIC)] LF 1.29 1.29 0.00]
711-5A or 711-11-251 GUIDELINES [( 6" DOTTED ) 2'-4' YELLOW ( THERMOPLASTIC, LEAD FREE)]. LF 1.18 1.18 0.00]
711-5-1 or 711-33 SKIP TRAFFIC, 2 OF 8" WHITE THERMOPLASTIC 4' SKIP LF 1.20 1.20 0.00]
711-6-61 SOLID TRAFFIC STRIPE (6" WHITE) LF 0.74 0.74 0.00]
711-6-61A SOLID TRAFFIC STRIPE (6" YELLOW) LF 0:E 0.00]
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711681 _OR _ 711-3581_|SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC) F 1.13 113 6.00
7116-121 SOLID TRAFFIC STRIPE (12" WHITE THERMOPLASTIC) LF 1.63 183 0.00
711-6-241A_OR_711-11-180__|YIELD TRAFFIC STRIPE (24" WHITE] LF 2.93 2.93 0.00
7117_OR___ 71194 REMOVE EXISTING PAVEMENT MARKINGS SF 3.35 3.35 0.00
7111 SKIP TRAFFIC STRIPE, 6 6° WHITE THERMOPLASTIC 10 SKIP LF 0.90 0.90 0.00
71147 REMOVAL (THERMOPLASTIC) SF 594 2.94 0.00
711-2361 SOLID TRAFFIC STRIPE (6" WHITE] NM 1.584.15 1584.15 0.00
7112451 SOLID TRAFFIC STRIPE (6" YELLOW] NM 1.283.00 1283.00 .00
711-33C OR 711-11-141 OR |SKIP TRAFFIC STRIPE (10230, 6 WHITE) LF 0.00
711-11-141B 083 0.83 :
711-341711-11-241 SKIP TRAFFIC STRIPE (6107 6° YELLOW THERMOPLASTIC LF 078 0.78 0.00
711-11-131 SKIP TRAFFIC STRIPE (6" WHITE) THERMOPLASTIC GM 7,350.00 1350.00 0.00
711-34.61 SOLID TRAFFIC STRIPE, 6" WIDE - (YELLOW, THERMOPLASTIC) LF 0.85 0.85 0.00
711-35-61 or 71111153 SOLID TRAFFIC STRIPE (6" WHITE) (THERMOPLASTIC) LE 23573 0.76 0.76] __18,307.04
711-35-81 or 711-11-122 SOLID TRAFFIC STRIPE (8" WHITE) (THERMOPLASTIC) LF 891 1.10 710 976.64
711-35-121/711-11-123 SOLID TRAFFIC STRIPE (12" WHITE) (THERMOPLASTIC) LF 1173 1.82 182 2.132.42
711-35-181/711-6-181/711-11- |SOLID TRAFFIC STRIPE (18" WHITE) (THERMOPLASTIC) LF 229
124 2.37 2.37 543.05
711-35-241/ 711-6-241/711-11- |SOLID TRAFFIC STRIPE (24" WHITE) (THERMOPLASTIC) F 248
125 3.56 3.56 882.71
711-36-61 or 711-36-61A or |SOLID TRAFFIC STRIPE (6" YELLOW) (THERMOPLASTIC) tF 20578 16.353.98
714-11-221 0.80 0.80 363,
711-35-81 or_711-11-222 ___|SOLID TRAFFIC STRIPE (8" YELLOW) THERMOPLASTIC iF 0.92 0.92 .00
711-36-181 or 711-6-181A or |SOLID TRAFFIC STRIPE (18" YELLOW) (THERMOPLASTIC) tF 0.00
711-11-224 234 2.34 :
71411111 SOLID TRAFFIC STRIPE (6" WHITE) THERMOPLASTIC NM 3.570.00 2970.00 .00
74111112 SOLID TRAFFIC STRIPE (8" WHITE) THERMOPLASTIC NM £.300.00 5300.00 0.00
71111211 SOLID TRAFFIC STRIPE (6" YELLOW) THERMOPLASTIC NM 3.973.33 2973.33 0.00
711-37-121 SOLID TRAFFIC STRIPE, THERMOPLASTIC (12"WHITE) NM 70 0.00
711-37241 SOLID TRAFFIC STRIPE, THERMOPLASTIC (24"WHITE) NM 0 0.00
LIGHTING

715105 CONCRETE POLE BASE (45 MOUNTING HEIGHT ) SPECIAL 0.00
715069 _OR 71569 |MAINTENANCE OF EXISTING LIGHTING OR TEMPORARY LIGHTING SYSTEM Ls 9,000.00 9000.00 0.00
715-1-1 GROUNDING ELECTRODE LF 9.70 9.70 0.00
7154110 CONDUCTOR, (FURNISH & INSTALL) (INSULATED NO. 13) LF g 0.00
715-4-11 LIGHTING CONDUCTORS (F&l) (No. 10 OR SMALLER) iF 1,50 1.50 0.00
7151-113A of 715-1-12 CONDUCTOR, F&l, INSULATED NO. 6 (G) LF 35052 532 232 B1.455.46
715-1-12A CONDUCTOR (F&l, INSULATED NO. 6 ) (INCLUDING TWIN GROUND ROD) LF 165 1.85 0.00
7152-128 or 7152215 LIGHTING CONDUIT (F&1) UNDER PAVEMENT LF 21.00 21.00 6.00
715-1-114_or 715413 CONDUCTOR, (FURNISH & INSTALL) (INSULATED NG. 4] LF 2.78 278 0.00
715-1-123 CONDUCTOR, (FURNISH & INSTALL) (BARE NO.6) LF 2.00 2.00 0.00
7152111 CONDUIT - 3/4" PVC SCHEDULE 40 LF 71.00 11.00 0.00
7152115 of 715-3-1158 or |CONDUIT PVC SCHEDULE 40, 2" LF 1844 145.518.35
715-2-11A 12.28 12,29 518,
715-2-115C CONDUIT, 2" PVC [(ADDITIONAL CONDUIT INSTALLED IN EXIST. OPEN TRENGH) (1HIS ITEM 18 iF

CONTINGENT UPON FIELD CONDITIONS AND MAY BE INCREASED, DECREASED OR ELIMINATED 0.00

BY THE ENGINEER)] 1.96 1.96
7152134 CONDUIT RIGID GALVANIZED STEEL, 11/2" iF 7 6.00
715-2-235 CONDUIT RIGID GALVANIZED STEEL. 2" LF 47.18 47.18 0.00
715-4-400 LIGHT POLE COMPLETE (RELOCATE) EA 250000 i 0.00
715711 or 7157-11A or _|LOAD CENTER ( INCUDES SWITCH, WEATHERHEAD & WIRE AT SERVIGE POINT) EA 3 1049527
7157-11B_ or_715-7-12 5,247.64 5247.64 495.
715-10-21 CONCRETE SERVICE POLE 20 (F&l) EA 1,480.00 1480.00 6.00
715-11-111A 200 WATT (480V) HIGH PRESSURE SODIUM VAPOR LUMINARIES WITH LAMP EA 420.00 420.00 0.00
715111110 175 WATT (240V) METAL HALIDE LUMINAIRE WITH LAMP EA 500.00 900.00 0.00
715-11-119 LUMINARIES, F&,ROADWAY (SPECIAL -DECORATIVE] EA 1378.20 1378.20 0.00
71511125 WALL MOUNTED LUMINAIRE (UNDERDECK) EA 0.00
7151410 PULL AND JUNCTION BOXES (INCLUDING GROUNDING ELECTRODE) (INTERCONNECT) EA 0.00
715-14-11 PULLBOX, ROADSIDE EA 526.60 526.60 0.00
7151442 PULL BOX (INCLUDING GROUND ROD , GROUND WIRE, ROCKS AND CLAMPS] EA 612.80 512.80 0.00
715-14-12A PULLBOX, SIDEWALK EA 54 539.43 539.43]  34.523.38
715-14-13A PULL BOX (F&l) EMBEDED (BRIDGE) LF 45.00 245,00 0.00
715-31 MAINTENANCE OF EXISTING LIGHTING OR TEMPORARY LIGHTING LS S 0.00
7154-019 LIGHT POLE COMPLETE (F & [) WIND SPEED 150 MPH (SEE PLANS FOR DETAILS) EA 4,590.00 4590.00 0.00
715-80-15 CONCRETE POLE BASE (15 FT MOUNTING HEIGHT) EA 5 0.00
715-8021 CONCRETE POLE BASE (FOR 45 POLE] EA 957.75 957.75 0.00
715-80-22 CONCRETE POLE BASE {45 FT. MOUNTING REIGHT) (TO BE FURNISHED AND DELIVERED EA 0.00

ONLY)(FOR DELIVERY LOCATION "SEE SPECIAL PROVISIONS") 2,600.00 2600.00 :
715-80-22-1 CONCRETE POLE BASE EA 1,018.60 1018.60 0.00
715-80-215 SPECIAL CONCRETE BASE POLE EA 1.598.75 1598.75 0.00
71581 RELOCATE EXIST. POLE, ARM, LUMINAIRE & BASE EA 1,313.56 1313.56 0.00
715.86-114-1 LIGHTING POLE COMPLETE (ALUMINUM) (15 FT MOUNTING HEIGHT) (POST TOP) EA 3.077.00 3077.00 0.00
715-86-114-3 LIGHTING POLE COMPLETE (ALUMINUM) (15 FT MOUNTING HEIGHT) (POST TOP) (TO BE EA 000

FURNISHED AND DELIVERED ONLY) (FOR DELIVERY LOCATION "SEE SPECIAL PROVISION") 5 :
715-86-145-1 LIGHTING POLE COMPLETE (ALUMINUM) (45 MOUNTING HEIGHT) (8 BRAKET ARM) (SINGLE EA 59 25066150

ARM) 4,248.50 4248.50 651,
715-86-146-2 LIGHTING POLE COMPLETE [(45' MOUNTING HEIGHT) (ALUMINUM) {TO BE FURNISHED AND EA 000

DELIVERED ONLY) (FOR DELIVERY LOCATION "SEE SPECIAL PROVISIONS") 2,851.00 2851.00 :
715-86-1453 LIGHTING POLE COMPLETE (ALUMINUM, 45 FT MOUNTING HEIGHT) (BRIDGE MOUNTED) EA 0.00
71588 CONDUIT 2" PVC (INCLUDING CONDUCTORS ) LF 32033 30.33 0.00
715-88D CONDUCTOR INSULATED #6 AWG LF 0.00
715-88-1 CONDUIT AND CONDUCTORS LS , \ 0.00
715-88-13 CONDUIT 2" PVC (UNDER PAVEMENT] LF 39.00 39.00 0.00
715-91 REMOVAL OF EX}STING POLE, ARM, LUMINAIRE AND BASE EA 546.00 546.00 .00
716951 or 716711 LOAD CENTER (INCLUDES SWITCH, WEATHERHEAD AND WIRE AT SERVICE POINT) EA 5.386.40 6386.40 .00
715-952 ELECTRIC SERVICE & COORDINATION AS 2 1,633.00 874.50 1.749.00
715-99-1 PULL BOX (INCLUDING GROUND ROD COMPLETE WITH CLAMP) EA §74.33 874.33 0.00
715-100-11 400 WATT. (480 V.) HIGH PRESSURE SODIUM VAPOR LUMINAIRE WITH LAMP EA 59 664.56 66456 39.208.78
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ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COSTS

OVERALL CURRENT
UNIT QUANT.
ITEM NO. ITEM AVERAGE SET PRICE AMOUNT

715-100-12 400 WATT. (480 V.) HIGH PRESSURE SODIUM VAPOR LUMINAIRE WITH LAMP  (TO BE EA 0.00

FURNISHED AND DELIVERED ONLY)(FOR DELIVERY LOCATION "SEE SPECIAL PROVISIONS) S0 §
715-100-51 150 WATT. (480 V.) HIGH PRESSURE SODIUM VAPOR LUMINAIRE WITH LAMP (POST TOP) EA 1,250.00 1250.00 0.00]
715-100-52 150 WATT, (480V.) HIGH PRESSURE SODIUM VAPOR LUMINAIRE WITH LAMP EA OO0 0.00
715-191-100 HIGH MAST LIGHTING POLE COMPLETE WITH FIXTURES & CONCRETE BASE EA Siplanel 0.00]
715-195-100 REMOVAL OF HIGH MAST LIGHTING POLE COMPLETE EA o8 0.00
715-41-235 Aluminum Light Pole Complete (35' Mounting Height) EA 4,767.50 4767.50 0.00
715-41-340 or 715-4-111(B) _ [Aluminum Light Pole Complete (40' mounting height) EA 4,201.32 4201.32 0.00
715-411-125 or 715-4-112 LIGHTING POLE COMPLETE EA 2,340.00 2340.00 0.00)
715-411-145 or 715-511-130A |[DECORATIVE LIGHT POLE EA 6,798.22 6798.22 0.00]
715-450 or 715-4-600 or REMOVE LIGHTING POLE EA 6.00 2625.75
715-550-000 437.63 437.63 .
715-500-1 POLE CABLE DISTRIBUTION SYSTEM [(CONVENTIONAL)(INSTALLATION ONLY MIAMI-DADE WILL EA 0.00

SUPPLY KIT)] 1,446.54 1446.54 .
715-500-1A or 7156-500-1C POLE CABLE DISTRIBUTION SYSTEM [(CONVENTIONAL KIT) (FURNISH AND INSTALL)] EA 59 1,307.39 1307.39 77,136.28
715-500-18 POLE CABLE DISTRIBUTION SYSTEM [(CONVENTIONAL KIT) (FURNISH ONLY}} EA 36008 0.00
716-511-140 LIGHT POLE COMPLETE (F&I) (DECORATIVE) (39') EA 6,356.20 6356.20 0.00
715-511-145 LIGHTING POLE COMPLETE (SINGLE ARM, SHOULDER MOUNT, ALUMINUM, 45' MOUNTING EA 0.00

HEIGHT) 10' 4,109.33 4109.33 .
715-511-150 LIGHTING POLE COMPLETE (SINGLE ARM, SHOULDER MOUNT, ALUMINUM, 50' MONTING HEIGHT) EA 0.00

10 3,680.00 3680.00 i
715-512-145 LIGHTING POLE COMPLETE (SINGLE ARM, SHOULDER MOUNT, ALUMINUM, 45' MOUNTING EA

HEIGHT) &' (0000 0.00
715-513-125 LIGHTING POLE COMPLETE (SINGLE ARM, WALL MOUNT, ALUMINUM, 25' MOUNTING HEIGHT) EA 00 0.00
715-516-115 LIGHT POLE COMPLETE, SPECIAL DESIGN (Furnish & Install, Pole top mount, Aluminum and 15 feet EA

. N 0.00

mounting height) 6,000.00
715-516-120 LIGHT POLE COMPLETE, SPECIAL DESIGN, F & 1, Pole Top Mount, Aluminum, 20' EA 6,000.00 5 0.00)
715-MISC GIF QUTLET SYSTEM EA 20 0.00
721-74-1 PREFABRICATED METAL TRASH RECEPTACLE EA 1,300.00 600.00 0.00)
721-75-1 PREFABRICATED METAL BENCH -SURFACE MOUNT EA 2,750.00 2750.00 0.00
721-75-2 CAST IN PLACE BENCHES EA 4,000.00 4000.00| 0.00]
721717 BICYCLE PARKING RACK EA 1,500.00 1500.00 0.00

BRIDGE

B-101-2 MOBILIZATION (AS PER FDOT SCHEDULE) LS . 0.00
B-110-3 REMOVAL OF EXISTING BRIDGE LS |~ 106,555.00 0.00
B-110-3(1) REMOVAL OF EXISTING STRUCTURE LS 0.00
B-110-73 REMOVAL OF EXISTING BULKHEAD LF 385.00 385.00] 0.00
B-360-1 OR 360-1 CONCRETE APPROACH SLABS EA 8,946.50] 8946.50 0.00
B-400-1-150 COLORED CONCRETE 6" BRIDGE DECK SY 14000 ... .. 0.00
B-400-2-4 OR 400-2-4 CONCRETE CLASS 1l (SUPERSTRUCTURE) cY 200 0.00
B-400-2-5 CONCRETE CLASS 1l (SUBSTRUCTURE) cY G000 0.00
B-400-2-10 OR 400-2-10  |CLASS Il CONCRETE({ APPROACH SLABS ) CcY ] 625.00 625.00 0.00
B-400-4-1 9' X 12' CONCRETE CLASS IV PIPE CULVERT CcY 2 8]BRYg 0.00
B-400-4-5 OR 400-4-5 CLASS IV CONCRETE (SUBSTRUCTURE) cY 1,146.86 1146.86 0.00
B8-400-8-5 OR 40044 CLASS IV CONCRETE (SUPER STRUCTURE) CcY 945.00 945.00 0.00
B-400-7 OR 400-7 BRIDGE FLOOR GROOVING SY 8.68 8.68 0.00
B-400-72 PERCAST BULKHEAD PANELS SF 89.00 89.00 0.00
B-400-143 CLEANING AND COATING SF ol 0.00
B-400-147 COMPOSITE NEOPRENE PADS CE To]sl0 0.00]
B-400-147A COMPOSITE NEOPRENE PADS cY 500  0.00
B-400-147(5) OR 400-147(5) |COMPOSITE NEOPRENE PAD TYPE V CF 0000 0.00
B-400-148-1 OR 400-148-1 TRAFFIC RAILING BARRIER (F & |) LF ! 145.38 145.38 0.00
B-400-148-2 TRAFFIC RAILINGBARRIER (SIDEWALK TYPE) LF 110.50 110.50 0.00]
B-400-154 CLEANING ANDSEALING CONCRETE SURFACES SF 8] 0.00]
B-400-157 REPAIRS (TO EXISTING BRIDGE) LS 0.00]
B-415-14 OR 415-1-4  |REINFORCING STEEL (SUPERSTRUCTURE) LBS 1.16 1.16 0.00]
B-415-1-5 OR 415-1-5 REINFORCING STEEL (SUBSTRUCTURE) LBS 1.16 1.16 0.00]
B-415-1-6 REINFORCING STEEL (MISCELLANEQUS) LBS 1.18 1.18 0.00
B-415-1-9 OR 415-1-9  IREINFORCING STEEL(APPROACH SLABS) LBS 1.00 1.00 0.00]
B-450-1-5 OR 450-1-5 PRESTRESSED BEAMS (TYPE VI) LF [ 55:00 0.00]
B-451-70 PRESTRESSED SOIL ANCHORS EA 7,000.00 7000.00 0.00]
B-455-3-1 PRESTRESSEDCONCRETE PILINGFURNISHED (14" SQ.) LF S 0.00]
B-455-3-2 OR 455-3-2 PRESTRESSED CONCRETE PILING FURNISHED (18" $.Q.) LF 105.99 105.99 0.00
B-455-4-1 PRESTRESSEDCONCRETE PILINGDRIVE (14" SQ.) LF 2:00 0.00]
B-4554-2 OR 455-4-2 |PRESTRESSED CONCRETE PILING DRIVEN (18" $.Q.) LF 46.88 90.50 0.00]
B-455-15 OR 455-15 (1) |PREFORMED PILE HOLES EA 2,400.00 2400.00 0.00
B-455-17-2 PILE SPLICES EA 1,100.00 1100.00 0.00]
B-455-87 STEEL ANCHOR BAR EA 1,700.00 1700.00 0.00
B-455-133 STEEL SHEET PILING EA 56.00 56.00 0.00
B-455-137 OR  455-137 DYNAMIC LOAD TEST EA 2,405.00 2405.00 0.00
B-455-140-11 TEST PILEFURNISH (14" 8Q.) LF 0.00]
B-455-140-12 OR 455-140-12 |TEST PILES FURNISHED (18") LF [ 449,50 449,50 0.00
B-455-141-11 TEST PILEDRIVEN (14" SQ.) LF 8000 0.00]
B-455-141-12 OR 455-141-12 |TEST PILES DRIVEN (18") LF 248.33 372.00 0.00
B-458-1-25 BRIDGE DECK EXPANSION JOINT (REHAB, CLEAN, SEAL, REPLACE) LF 42.00 42.00 0.09]
B-458-1-11 BRIDGE DECK EXPANSION JOINT LF 104.33 104.33 0.00
B-459-71 Pile Poyethylene 9.00 9.00 0.00]
B-460-2-1 STRUCTURAL STEEL (CARBON) LBS = .. 0.00]
B-460-2-17 STRUCTURAL STEEL (GRADE 50 YIELD) (LOW ALLOY}) LBS [ 9.00) 9.004
B-460-5 ENDWALL GRATE LBS 25.00 25.00|
B-460-7-4 EXPANSION JOINT SEAL (STRIP ELASTOMETRIC- 1" TO 2 1/4" WIDE) LF
B-460-7-56 OR 460-7-5 ELASTOMERIC COMPRESSION SEAL LF
460-70-1 ALUMINUM RAILING (SINGLE RAIL) LF
460-70-3 ALUMINUM RAILING (TRIPLE RAIL) LF
B-460-73 OR 460-73 ENCLOSURE FOR PEDESTRIAN OVERPASS LF
B-506-3 OR 506-3 BRIDGE DRAINS EA
B-515-1 PIPE HANDRAIL LF
B-524-2-2 CONCRETE SLOPE PAVEMENT (NON REINFORCED) (4") SY
B-530-1 RIPRAP(SAND-CEMENT) (BRIDGE) CY
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ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COSTS

OVERALL CURRENT
ITEM NO. ITEM NI QUANT. AVERAGE SET PRICE AMOUNT
B-561-1 PAINTING STRUCTURAL STEEL LS e T 0.00
PB-400-2-4 PAINTING STRUCTURAL STEEL (4
PB-400-4-5 CLASS IV CONCRETE(SUBSTRUCTURE) cY
PB-415-1-4 REINFORCINGSTEEL (SUPERSTRUCTURE) LBS
PB-415-1-5 REINFORCINGSTEEL (SUBSTRUCTURE) LBS
PB-450-1-2 PRESTRESSEDBEAM TYPE ili LF
PB-455-3-1 PRESTRESSEDCONCRETE PILINGFURNISHED (14" SQUARE) LF
PB-455-4-1 PRESTRESSEDCONCRETE PILINGDRIVEN (14" SQUARE) LF
PB-460-73 ENCLOSURE FORPEDESTRIAN OVERPASS LF
PB-530-1 RIPRAP(SAND-CEMENT)(BRIDGE) cYy
PB-550-2 FENCING (TYPE B) LF
PB-550-6 END POSTASSEMBLY(TYPE B FENCING) EA
BASE ESTIMATE 8,381612.87
999 OR Z-999 |CONTINGENCY FUND (10% OF BASE ESTIMATE AMOUNT) LS 838.161.29
SUB-TOTAL 9,218,774.15)
DEDICATED ALLOWANCES
102-1 OR  102-1H MAINTENANCE OF TRAFFIC (INCLUDING TEMPORARY REFLECTIVE PAVEMENT MARKERS, LS
MARKINGS, TRAFFIC CONES, TEMPORARY SIGNS, FLAG MEN, ETC.) (ASSUME 2% OF BASE 167,632.26
ESTIMATEL)
102-10A OFF-DUTY LAW ENFORCEMENT OFFICER LS 50,000.00
300-1-999 BITUMINOUS MATERIAL ADJUSTMENT (SET DURING BIDDING) (15,000/MI) LS 30,000.00
556-1-5 JACK AND BORE 30" STEEL CASING LS UKL
990 ALLOWANCE PERMITS LS -+ 500.00 20,000.00
800-6 FPL CONNECTION ALLOWANCE LS ' i 1,500.00
GRAND-TOTAL 9,488,906.41

NOT ALWAYS REQUIRED - AMOUNT TO BE ASSUMED / SET

PRICE SET - NOT AN AVERAGE

Items in Red have been dropped from the Average for the SET PRICE
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Memorandum
Date: November 5, 2010 ;%‘ ot S
To: George M. Burgess ; ns = =
County Mana mE =
S A T
IR o
T3 o
From: Esthert-Calas, P.E. - '
) b a3
Director e O
. = & I
Public Works Department =
> o2
. Subject: Request to Advertise for People's Transportation Plan (PTP) Roadway Improvements along SW
157 Avenue, from SW 184 Street to SW 152 Street, Located within Commission District 9

(Project No; 20100678-PTP; Contract No: 20100678)

Recommendation '
This Request to Advertise for Construction Contract No. 20100678 has been prepared by the Public Works
Department (PWD) and is recommended for approval pursuant to Section 2-8.1 of the Code of Miami-Dade County.

Proceeds from a future Charter County Transportation System Surtax Bond sale will be used to fund this project,
therefore, approval by the Board of County Commissioners Commissioners (BCC) and Citizens' Independent

Transportation Trust (CITT) is required.

Scope
PROJECT NAME:

PROJECT NO:

CONTRACT NO:
PROJECT DESCRIPTION:

PROJECT LOCATION:
PROJECT SITES:

PRIMARY COMMISSION
DISTRICT:

APPROVAL PATH:

PTP Roadway Improvements along SW 157 Avenue, from SW 184 Street to SW

152 Street
20100678 PTP

20100678
The work to be performed under this contract consists of, but is not limited to,
furnishing of all supervision, labor, required materials, tools, equipment and
performing all operations necessary for the roadway improvements along SW 157
Avenue, from SW 184 Street to SW 152 Street. The improvements include
widening the existing roadway from (2) two to four (4) lanes, milling and
resurfacing, a raised (curbed) median, sidewalks, curb and gutters, a continuous

storm drainage system, roadway lighting, pavement markings and signage.

SW 157 Avenue, from SW 184 Street to SW 152 Street
DIST

9 $9,339,996.000-0-0

ESTIMATE T-S-R

SITE# LOCATION 1
#75328 SW 157 Ave from SW 184 St to SW 152 St

District 9 Dennis C. Moss

Manager's Authority
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USING DEPARTMENT:
MANAGING DEPARTMENT:

Public Works Department

Public Works Department

Fiscal Impact / Funding Source

FUNDING SOURCE:

PTP FUNDING:
GOB FUNDING:
ARRA FUNDING:

CAPITAL BUBGET
PROJECTS: '

ESTIMATED CONTRACT
PERIOD:

ESTIMATED CONTINGENCY
PERIOD:

IG FEE INCLUDED IN BASE
CONTRACT:

ART IN PUBLIC PLACES:
BASE ESTIMATE:

CONTINGENCY
ALLOWANCE (SECTION 2-
8.1 MIAMI DADE COUNTY
CODE):

This project is to be funded through the PTP Bond Program. This site-specific
project is specifically listed in Exhibit 1 of the PTP Ordinance as a Board
Requested Major Roadway and Neighborhood Improvement project within

Commission District 9. Any other applicable funding source(s) may subsidize this
confract.

Yes
No
No
RTA
CAPITAL BUDGET PROJECT # - DESCRIPTION ESTIMATE

609590- CONSTRUCTION OF SW 157 AVENUE FROM SW 152  $1,285,000.00
STREET TO SW 184 STREET

Book Page: 64 Funding Year: Proposed Capital Budget for FY
2010-11, Prior Years' Funds.

609590- CONSTRUCTION OF SW 157 AVENUE FROM SW 152  $2,750,000.00
STREET TO SW 184 STREET

Book Page: 64 Funding Year: Proposed Capital Budget for FY
2010-11, FY 2010-11 Funds.

609590- CONSTRUCTION OF SW 157 AVENUE FROM SW 152  $5,304,996.00
STREET TO SW 184 STREET

Book Page: 64 Funding Year: Proposed Capital Budget for FY
2010-11, FY 2011-12 Funds.

CAPITAL BUDGET PROJECTS TOTAL:  $9,339,996.00

730 Days Excludes Warranty Administration Period
73 Days
Yes

No
$8,248,657.00
TYPE PERCENT AMOUNT COMMENT

infrastructure 10% $824,866.00
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PERMIT FEES: $20,000.00 0.24%

FPL CONNECTION:. $1,500.00 0.02%
MAINTENANCE OF $164,973.00 2.00%
TRAFFIC:

OFF-DUTY OFFICER: . $50,000.00 0.61%
BITUMINOUS MATERIAL $30,000.00 0.36%
ADJUSTMENT:

TOTAL DEDICATED

ALLOWANCE: $266,473.00

COST ESTIMATE: $9,339,996.00

Track Record / Monitor :
EXPLANATION: Not applicable - will be provided at the time of award.

MINIMUM QUALIFICATIONS Yes
EXCEED LEGAL
REQUIREMENTS:
REVIEW COMMITTEE: . MEETING DATE: 10/27/2010  SIGNOFF DATE: 10/27/2010
APPLICABLE WAGES: Yes
{RESOLUTION No. R-54-10)
REVIEW COMMITTEE
ASSIGNED CONTRACT L c
MEASURES: TYPE GOA OMMENT
CSBE 21%
CwWP Not applicable
MANDATORY CLEARING Yes
HOUSE: 4
CONTRACT MANAGER Frank Aira 305-375-2930 AiraF @miamidade.gov
NAME / PHONE / EMAIL:
PROJECT MANAGER NAME Gisela Cubeddu 305-375-2930 Gisela@miamidade.gov .
I PHONE / EMAIL:

Background

This is a major roadway improvement listed as a PTP Board Requested Major
Project within Commission District 9. The project will complete SW 157 Avenue as
a four (4) lane road, from SW 184 Street to SW 152 Street, thereby providing
consistency and continuity along this vital north-south corridor. In addition, the
widening will provide capacity for future traffic demands in the southwest area of
the County.

Page3 of4




MIAMI-DADE COUNTY PUBLIC WORKS DEPARTMENT HIGHWAY DIVISION

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COSTS

Project Description: SW 157 Ave from SW 184 St to SW 152 St

PWD PROJECT No. 20040372

DATE:
ITEM COST TOTAL
ESTIMATE JOB (%)
GENERAL CONSTRUCTION OPERATIONS 380,420 4%
CONTROL OF EROSION & WATER POLLUTION 50,835 1%
CLEARING & GRUBBING 749,878 8%
EARTHWORK 1,489,357 A 16%
REMOVAL OF SOLID WASTE MATERIAL 0 0%
BITUMINOUS SURFACE COURSES AND
CONCRETE PAVEMENT 1,285,054 14%
DRAINAGE STRUCTURES & PIPES 2,372,167 25%
CONCRETE 1,112,863 12%
GUARDRAIL & FENCE 1,265 0%
SODDING & TREE RELOCATION 30,784 0%
IRRIGATION - 0%
SIGNALIZATION 13,017 0%
PAVEMENT MARKING & SIGNAGE 85,183 1%
LIGHTING 677,835 7%
BRIDGE - 0
BASE ESTIMATED COST 8,248,657
CONTINGENCY FUND (10%) 824,866 9%
SUBTOTAL 9,073,522
MAINTENANCE OF TRAFFIC (MOT)(2%) 164,973 2%
OFF DUTY LAW ENFORCEMENT OFFICER 50,000 1%
BITUMINOUS MATERIAL ADJUSTMENT 30,000 0%
PWD PERMIT ALLOWANCES 20,000 0%
FPL CONNECTION ALLOWANCE 1,500 0%

GRAND TOTAL

$ 9,339,995

100%

iold) ®



DEPARTMENT FINANCE: %@g xﬁa > ///)///5

DEPT FINA‘CE OFFAGER: DATE

INDEX CODES: CPEPTP409157, AL ® ' q,)"’ ) }z) )0
: 2 - ol e /N
- | %ﬁg)w L ’
73 e
BUDGET APPROVAL SNV —  islie
FUNDS AVAILABLE: DIFECTOR U DAYTE
U-22-10
ASSISTANT COUNTY / DATE
MANAGER
CLERK BATE _
DATE
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MIAMI-DADE COUNTY PUBLIC WORKS DEPARTMENT HIGHWAY DIVISION

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COSTS

Project Description: SW 157 Ave from SW 184 St to SW 152 St

PWD PROJECT No. 20040372

DATE:
ITEM COST TOTAL
ESTIMATE JOB (%)
GENERAL CONSTRUCTION OPERATIONS 380,307 4%
CONTROL OF EROSION & WATER POLLUTION 51,245 1%
CLEARING & GRUBBING 761,965 8%
EARTHWORK 1,754,850 18%
REMOVAL OF SOLID WASTE MATERIAL 0 0%
BITUMINOUS SURFACE COURSES AND
CONCRETE PAVEMENT 1,342,071 14%
DRAINAGE STRUCTURES & PIPES 2,247,551 24%
CONCRETE 1,069,993 11%
GUARDRAIL & FENCE 1,265 0%
SODDING & TREE RELOCATION 30,784 0%
IRRIGATION - 0%
SIGNALIZATION 12,987 0%
PAVEMENT MARKING & SIGNAGE 85,222 1%
LIGHTING 643,374 7%
BRIDGE - 0
BASE ESTIMATED COST 8,381,613
CONTINGENCY FUND (10%) 838,161 9%
SUBTOTAL 9,219,774
MAINTENANCE OF TRAFFIC (MOT)(2%) 167,632 2%
OFF DUTY LAW ENFORCEMENT OFFICER 50,000 1%
BITUMINOUS MATERIAL ADJUSTMENT 30,000 0%
PWD PERMIT ALLOWANCES 20,000 0%
FPL CONNECTION ALLOWANCE 1,500 0%

GRAND TOTAL

$ 9,488,906

100%
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Dept. of Small Business Development

MIAMI-DADE Proi
v roject Worksheet

COUNTY 4

Project/Contract Title: PEOPLE'S TRANSPORTATION PLAN ROADWAY IMPROVEMENT TO SW 157 RC Date:  10/27/2010
AVE FROM SW 184 ST TO 152 ST (SIC 16) 3.02

Project/Contract No: 20100678 Funding Source: Item No:
Department: PUBLIC WORKS DEPARTMENT PTP
Estimated Cost of Project/Bid: $9,339,995.00 Resubmittal Date(s):

Description of Project/Bid:  TO ESTABLISH A CONTRACT THAT CONSISTS OF WIDENING THE EXISTING ROADWAY FROM 2 TO 4 LANES, MILLING
AND RESURFACING, CONSTRUCTING A RAISED (CURBED) MEDIAN, SIDEWALK, CURB AND GUTTER, INSTALLING A
CONTINUOUS DRAINAGE SYSTEM, LIGHTING AND MARKING AND SIGNAGE.

Measure Program Goal Percent
Goal CSBE 21.00%

factors contained in Section VI C of Administrative Order 3-22 indicate that a goal is ap
concrete, lighting, and pavement marking and signage (Highway, Street, and Bridge Construction).

CWP Not Applicable: Not in DTA

I SN AR S

propriate in the trades of

Subtrade Cat. Estimated Value to Base Bid Availability
Highway, Street, and Bridge Construction CSBE $1,961,398.95 21.00% 58
Total ! $1,961,398.95 21.00%

Living Wages: YES D NO Highway: YES NO (:] Heavy Construction: YES D NO
Responsible Wages: YES NO D Building: YES D NO

Responsible Wages and Benefits applies to all construction prajects over $100,000 that do not utilize federal fund. For federally funded projects,
unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible
Wages and Benefits shall apply.

WA GO ML
o

ZiS !

Tier 1 Set Aside
Set Aside Level I Level 2 Level 3
O
Trade Set Aside (MCC) Goal a \ ) (‘—5 6 L Bid Preference

Deferred Selection Factor

?, {OLZ%(]
County Manager/ Dcsiyec ¢ Da
7
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Small Business Development Division
Project Worksheet

Project/Contract Title: PEOPLE'S TRANSPORTATION PLAN ROADWAY IMPROVEMENTS Received Date:  02/15/2012
ALONG SW 157 AVE FROM SW 184 ST TO 152 ST (SIC 16)

Project/Contract No: 20100678 Funding Source:

Department: PUBLIC WORKS DEPARTMENT PTP

L . Resubmittal Date(s): 10/27/2010

Estimated Cost of Project/Bid: $9,488,906.00 ©

Description of Project/Bid: TO ESTABLISH A CONTRACT THAT CONSISTS OF WIDENING THE EXISTING ROADWAY FROM 2 TO 4 LANES, MILLING
AND RESURFACING, CONSTRUCTING A RAISED (CURBED) MEDIAN, SIDEWALK, CURB AND GUTTER, INSTALLING A
CONTINUOUS DRAINAGE SYSTEM, LIGHTING AND MARKING AND SIGNAGE.

: - Contract Measures Recommendation. =
Measure Program Goal Percent
Goal CSBE 19.82%

Reasons for Reco

An analysis of the factors contained in Section VI C of Administrative Order 3-22 indicate that a goal is appropriate in the trades of lighting
(Electrical Contractors), Concrete and Pavement Marking and Signage (Highway, Street, and Bridge Construction).

This is a resubmittal from October 27, 2012. The cost estimate increased from $9,339,995 to $9,488,906.
CWP Not Applicable: Not in DTA

Trade Category: 237310-Highway, Street, And Bridge Construction; 238210-Electrical Contractors And Other Wiring Installation

Contractors
Analysis for Recommendation of S
% of Items
Subtrade ' Cat. Estimated Value to Base Bid Availability
Electrical Contractors and Other Wiring Installation Contractors CSBE $672,763.44 7.09% 109
Highway, Street, and Bridge Construction CSBE $1,207,937.73 12.73% 58

Total $1,880,701.17 19.82%

Living Wages: YES l:l NO Highway: YES NO I:] Heavy Construction: YES D NO
Responsible Wages: YES NO D Building: YES D NO

Responsible Wages and Benefits applies to all construction projects over $100,000 that do not utilize federal fund. For federally funded projects,
unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible
Wages and Benefits shall apply.

Tier 1 Set Aside Tier 2 Set Aside
Set Aside Level 1 Level 2 Level 3
. 19.82% csg€
Trade Set Aside (MCC) Goal > Bid Preference ___________
No Measure Deferred Selection Factor
cwp \ 2z |
v SBD Director ! Dat}
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